

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT4	Senior level Security Operations Specialist with knowledge of the Riverbed Cascade systems and other Security flow tools with expert understanding of network flows data and well experienced in writing custom scripts , filters and event monitors to feed security data into enterprise SIEM with relevance for the events.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT5	Senior level Security Operations Specialist with a clear understanding of firewall, VPN, DNS and other network security products to provide design, architecture and implementation.	8/1/2015	6/30/2016	Task Order	1	Senior Security Operations Specialist	2
FY16NDoITT6	Senior level Security Operations Specialist with a clear understanding of firewall, VPN, DNS and other network security products to provide Security Operational Support	7/1/2015	6/30/2016	Task Order	1	Senior Security Operations Specialist	2
FY16NDoITT7	Senior level Security Operations Specialist with a clear understanding of Qradar and other network security products to provide IT Security Operational Support	7/2/2015	6/30/2016	Task Order	1	Senior Security Operations Specialist	2
FY16NDoITT8	Senior level Security Operations Specialist that will monitor and manage the Security Infrastructure with expertise in IT Security Operational monitoring tools. Qradar, Riverbed, IPS	7/1/2015	6/30/2016	Task Order	1	Senior Security Operations Specialist	2
FY16NDoITT9	Senior level Security Operations Specialist that will protect the City of NY with Next Generation Firewalls, Advanced malware detection products.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT10	Senior level Security Operations Specialist with expertise in different variants of Enterprise Firewalls and Intrusion Prevention Systems	7/1/2015	6/30/2016	Task Order	1	Operations Firewall Specialist	1
FY16NDoITT11	Senior Level Security Operations Specialist that will support NYCSEV Firewall environment using multiple security tools.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT12	Senior Engineer focusing on PKI infrastructure/services and certificate management. - PKI Engineer	7/1/2015	6/30/2016	Task Order	1	Identity Management Engineer	1
FY16NDoITT13	Senior Engineer focusing on upgrades and deployment of new versions of Identity Management infrastructure services.	7/1/2015	6/30/2016	Task Order	1	Identity Management Engineer	1
FY16NDoITT14	Senior Engineer focusing on deployment of Cloud Access services necessary for both Cloud and internally hosted applications.	7/1/2015	6/30/2016	Task Order	1	Identity Management Engineer	1
FY16NDoITT15	Project Manager focusing on implementation and delivery of Identity and Access Services/projects.	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT16	IT Security Instructor / Trainer-Training Professionals with IT security knowledge to structure and deliver security education and awareness trainings to diverse audience of NYC Employees. The trainers should have at least 3-5 years of experience in the IT security training area and also be knowledgeable in the current security trends in the industry.	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT17	Cloud Security Architect- Senior level Security Engineer with a clear understanding of cloud technologies to provide design and architecture recommendations.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT18	Cloud Security Architect-Senior level Security Engineer with a clear understanding of cloud technologies to provide design and architecture recommendations.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT19	Senior level Security Engineer responsible for reviewing and analyzing design documentation (Accreditation Documentation) to ensure appropriate security controls are in place; and performing security assessments of applications and infrastructure for compliance with policies, standards and best practices.	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT20	Senior level Security Engineer responsible for reviewing and analyzing design documentation (Accreditation Documentation) to ensure appropriate security controls are in place; and performing security assessments of applications and infrastructure for compliance with policies, standards and best practices.	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT21	Senior Security Engineer responsible for Email, remote access configuration, installation, troubleshooting, integration, performance monitoring, maintenance, enhancement, and security management	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT22	Senior Security Engineer responsible for Email, remote access configuration, installation, troubleshooting, integration, performance monitoring, maintenance, enhancement, and security management	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT23	Senior Security Engineer responsible for Email, remote access configuration, installation, troubleshooting, integration, performance monitoring, maintenance, enhancement, and security management	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT24	Senior Security Engineer responsible for Email, remote access configuration, installation, troubleshooting, integration, performance monitoring, maintenance, enhancement, and security management	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT25	Senior Security Engineer responsible for Email, remote access configuration, installation, troubleshooting, integration, performance monitoring, maintenance, enhancement, and security management	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT26	Senior Security Engineer responsible for architecture and security design for enterprise applications; design and implement solutions for Domain Name System (DNS)	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT27	Senior Security Engineer responsible for architecture and security design for enterprise applications; design and implement solutions for Domian Name System (DNS)	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT28	Senior Security Engineer responsible for architecture and security design for enterprise applications; design and implement solutions for Domain Name System (DNS)	7/1/2015	6/30/2016	Task Order	1	Senior Security Engineer	1
FY16NDoITT29	311 Re-Architecture: Systems Integration services to replace the existing 311 system with a new customer relationship management solution that is scalable for Citywide use.	11/30/2015	5/31/2017	Request for Proposal	1	None	0
FY16NDoITT30	eLobbyist Business Analyst: <ul style="list-style-type: none"> <li>Employ standard Business Analysis techniques (Interviews, direct observations, JAD sessions, etc.) to understand business needs and clearly define the business, technical, and functional requirements for the project.</li> <li>Work closely with other team leads (Project Managers, User Experience Designers, Developers, and QA Testers) to translate those Requirements into optimal solutions.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT31	eLobbyist Front end Web Developer: <ul style="list-style-type: none"> <li>Turn complex graphical interfaces into HTML, JavaScript and CSS code.</li> <li>Assist with JSP coding when necessary.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Web Developer	4

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT32	eLobbyist QA Lead: <ul style="list-style-type: none"> <li>• Oversee QA Team</li> <li>• Prepare and execute functional and regression testing</li> <li>• Participate in performance testing</li> <li>• Work with project management team, technical team and business unit in the requirements gathering process to determine high level designs</li> <li>• Ensure that assigned applications are appropriately quality assurance tested</li> <li>• Communicate and interact with different project teams</li> <li>• Attend project's team meetings and some design meetings</li> <li>• Review design project documents and provide QA comments and sign off</li> <li>• Define test strategy based on the analysis of design document and requirements</li> <li>• Create and execute test cases, log and assign defects and keep track of the defect status</li> <li>• Load and maintain requirements and test cases in Quality Center</li> <li>• Execute and track testing process using Quality Center</li> <li>• Work with developers to resolve defects</li> <li>• Report the results to the management and team lead in timely matter</li> <li>• Prepare and execute functional testing activities for the application</li> <li>• Participate in defining strategy for the regression test automation</li> <li>• Participate in the defining performance test entry/exit criteria</li> <li>• Participate in designing performance test scripts using LoadRunner</li> <li>• Assist the support team in deployment</li> <li>• Other QA related tasks in the SDLC</li> </ul>	7/1/2015	6/30/2016	Task Order	1	QA Lead	5

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT33	<p>eLobbyist QA Tester:</p> <ul style="list-style-type: none"> <li>• Prepare and execute functional and regression testing</li> <li>• Participate in performance testing</li> <li>• Ensure that assigned applications are appropriately quality assurance tested</li> <li>• Communicate and interact with different project teams</li> <li>• Attend project's team meetings and some design meetings</li> <li>• Review design project documents and provide QA comments and sign off</li> <li>• Define test strategy based on the analysis of design document and requirements</li> <li>• Create and execute test cases, log and assign defects and keep track of the defect status</li> <li>• Load and maintain requirements and test cases in Quality Center</li> <li>• Execute and track testing process using Quality Center</li> <li>• Work with developers to resolve defects</li> <li>• Report the results to the management and team lead in timely matter</li> <li>• Prepare and execute functional testing activities for the application</li> <li>• Participate in defining strategy for the regression test automation</li> <li>• Participate in the defining performance test entry/exit criteria</li> <li>• Participate in designing performance test scripts using LoadRunner</li> <li>• Assist the support team in deployment</li> <li>• Other QA related tasks in the SDLC</li> <li>• Maintain up to date documentation in project's SharePoint folders</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT34	<p>eLobbyist Senior Developer:</p> <ul style="list-style-type: none"> <li>• Oversee development team</li> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop presentation layer components</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to the development lead and project management Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Assist Development Lead in developing technical documentation</li> <li>• Help with production deployments</li> <li>• Assist QA with detecting and fixing defects.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Development Lead, Senior Developer	7

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT35	<p>eLobbyist Developer:</p> <ul style="list-style-type: none"> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop presentation layer components</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to the development lead and project management Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Assist Development Lead in developing technical documentation</li> <li>• Help with production deployments</li> <li>• Assist QA with detecting and fixing defects.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Developer, Developer	6
FY16NDoITT36	<p>eLobbyist Developer:</p> <ul style="list-style-type: none"> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop presentation layer components</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to the development lead and project management Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Assist Development Lead in developing technical documentation</li> <li>• Help with production deployments</li> <li>• Assist QA with detecting and fixing defects.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Developer, Developer	6

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT37	<p>CityShare UX Designer:</p> <ul style="list-style-type: none"> <li>• Assist in the creation process and peer review (functionally and technically) the following deliverables:                             <ul style="list-style-type: none"> <li>o Proposed functional requirements</li> <li>o Identity branding</li> <li>o Interaction model/interface design</li> <li>o Wireframes</li> <li>o Look &amp; Feel design</li> <li>o Content taxonomy</li> <li>o Functional specifications</li> </ul> </li> <li>• Assist in the user testing and functional testing (with respect to the UX Design) of the redesigned site at various stages of completion</li> <li>• Assess and develop the UX solutions related to the integration of the redesigned portal with existing applications and other centralized enterprise functionality</li> </ul>	7/1/2015	6/30/2016	Task Order	1	UX Design Manager, UX Design Lead	2
FY16NDoITT38	<p>CityShare Teamsite Developer:</p> <ul style="list-style-type: none"> <li>• Update TeamSite, SitePublisher and LiveSite templates, components and forms configuration; develop minor custom components where applicable</li> <li>• Work on resolving issues in existing applications when bugs are found or enhancements are needed</li> <li>• Update component configurations with the CMS Development Manager</li> <li>• Work with the Interwoven team to resolve issues/requests and escalate issues when appropriate</li> <li>• Communicate risks and issues to project management</li> <li>• Use best practices for development</li> <li>• Create/document deployment and operational procedures</li> </ul>	7/1/2015	6/30/2016	Task Order	1	CMS Developer	3
FY16NDoITT39	<p>CityShare IT Security Specialist:</p> <p>Assist with design, documenting and implementation of the security architecture and assist in assessing system compliance with security policies, standards and best practices.</p>	7/1/2015	6/30/2016	Task Order	1	IT Security Specialist	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT40	CityShare IT Security Engineer: Assist with design, documenting and implementation of the security architecture and assist in assessing system compliance with security policies, standards and best practices.	7/1/2015	6/30/2016	Task Order	1	Security Engineer	8
FY16NDoITT41	Conflicts Of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization Project Manager: Ensure the timely completion of all scope items and requirements, project tracking, risk and issue management, and communications management.	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project	13
FY16NDoITT42	Conflicts Of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization User Experience Designer: To improve the usability and accessibility of the users interface.	7/1/2015	6/30/2016	Task Order	1	User Experience (UX) Design Manager, User Experience (UX) Design Lead	2
FY16NDoITT43	Conflicts Of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization Business Analyst: Document functional enhancements to the filing application and admin applications to reduce manual intervention needed to administer the annual filing period.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT44	Conflicts of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization HTML Developer: Re-develop the user interface to conform to current standards, allowing a more responsive UI to be leveraged by modern devices.	7/1/2015	6/30/2016	Task Order	1	Web Developer	4
FY16NDoITT45	Conflicts of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization Application Developer: Implement back-end application changes to support the new functionality defined by the Business Analyst.	7/1/2015	6/30/2016	Task Order	1	Senior Developer, Developer	6
FY16NDoITT46	Conflicts of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization Application Developer: Implement back-end application changes to support the new functionality defined by the Business Analyst.	7/1/2015	6/30/2016	Task Order	1	Senior Developer, Developer	6
FY16NDoITT47	Conflicts of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization Application Engineer: Set up the various applications within each technical environment, modernize the instrumentation and tools used in support of administering and supporting the EFD system.	7/1/2015	6/30/2016	Task Order	1	Portal Support Manager, Portal Support Engineer	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT48	Conflicts of Interest Board (COIB) Electronic Financial Disclosure (EFD) Replatform & Modernization Quality Assurance Analyst: Verify all functional and non-functional requirements are met, and that the modernized system meets performance criteria.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	12
FY16NDoITT49	MOCS Citywide Procurement Innovation: Systems Integration services.	11/1/2015	10/31/2020	Request for Proposal	1	None	0
FY16NDoITT50	MOCS APT Overall Lead Project Manager: project charter, scope statement, roadmap, resource requirements, status reports, risk management; change control, facilitator and business liaison; monitoring the progress and quality of deliverables and tasks	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT51	MOCS APT Project Manager: project charter, scope statement, roadmap, resource requirements, status reports, risk management; change control, facilitator and business liaison; monitoring the progress and quality of deliverables and tasks	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT52	MOCS APT Overall Project Management Analyst: budget management, monitoring budget burn, invoice processing, generate project reports for executive level	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT53	MOCS APT Overall Technical Manager/ Solution Architect: Identify and define technology solutions based on business requirements and perform technical architecture reviews; manage all technical workstreams of the project	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1
FY16NDoITT54	MOCS APT Overall Release Manager: Identifies software artifacts for migration and create baselines; Supports and coordinates deployments to different environments; define deployment requirements; Maintains the source code base	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT55	MOCS APT Business Analyst: Works with all agencies to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	APT Business Analyst	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT56	MOCS APT Business Analyst: Works with all agencies to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	APT Business Analyst	1
FY16NDoITT57	MOCS APT Business Analyst: Works with all agencies to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	APT Business Analyst	1
FY16NDoITT58	MOCS Automated Procurement Tracking (APT) User Interface (UI) Designer: Create interaction models and interface designs based on established standards, business and technical requirements, and input from other functional team leads	7/1/2015	6/30/2016	Task Order	1	User Experience (UX) Design Manager, User Experience(UX) Design Lead,	3
FY16NDoITT59	MOCS APT Infrastructure Architect Project Manager: Provides technical leadership; Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT60	MOCS APT Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT61	MOCS APT Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT62	MOCS APT Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT63	MOCS APT Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT64	MOCS APT Quality Assurance (QA) Lead: Provides leadership to test team; Develops test plans; Reports test results to the management and team leads	7/1/2015	6/30/2016	Task Order	1	APT Quality Assurance Lead	1
FY16NDoITT65	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT66	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT67	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT68	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT69	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT70	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT71	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT72	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT73	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT74	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT75	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT76	MOCS APT Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT77	MOCS APT Quality Assurance (QA) Automated Script Writer: Creates automated test scripts and test data; Executes test sets; Analyzes test results to ensure functionality and data integrity; Maintains documentation of test results	7/1/2015	6/30/2016	Task Order	1	Automated Functional Tester	2
FY16NDoITT78	MOCS APT Quality Assurance (QA) Automated Script Writer: Creates automated test scripts and test data; Executes test sets; Analyzes test results to ensure functionality and data integrity; Maintains documentation of test results	7/1/2015	6/30/2016	Task Order	1	Automated Functional Tester	2
FY16NDoITT79	MOCS APT Performance Tester: Develops an application performance test plan; performance test scripts; Configures monitoring tools and interpret the results performance test; Executes performance test and reports results	7/1/2015	6/30/2016	Task Order	1	Performance Test Manager, Performance Tester	2
FY16NDoITT80	MOCS APT Performance Tester: Develops an application performance test plan; performance test scripts; Configures monitoring tools and interpret the results performance test; Executes performance test and reports results	7/1/2015	6/30/2016	Task Order	1	Performance Test Manager, Performance Tester	2
FY16NDoITT81	MOCS APT Database Administrator: Works with the Database team and teams of engineers and administrators to design, build, upgrade, and support the necessary database infrastructure to meet the needs of the APT project.	7/1/2015	6/30/2016	Task Order	1	APT DBA	1
FY16NDoITT82	MOCS APT Database Administrator: Works with the Database team and teams of engineers and administrators to design, build, upgrade, and support the necessary database infrastructure to meet the needs of the APT project.	7/1/2015	6/30/2016	Task Order	1	APT DBA	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT83	MOCS APT Development Lead: Manage development resources; act as the technical point of contact for project team; perform development as needed	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT84	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT85	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT86	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT87	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT88	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT89	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT90	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT91	MOCS APT Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT92	MOCS APT Senior Documentum Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT93	MOCS APT Senior Documentum Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT94	MOCS APT Senior Documentum Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT95	MOCS APT Senior Documentum Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT96	MOCS APT Support Engineer Lead: Oversee the technical engineering and resolve technical related issues; ensure that technical teams have proper information for deployment; prepare senior level technical reports for executive management.	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead	1
FY16NDoITT97	MOCS APT Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4
FY16NDoITT98	MOCS APT Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4
FY16NDoITT99	MOCS APT Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4
FY16NDoITT100	MOCS APT Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT101	MOCS APT Security Engineer: Review project requirements and the solution architecture; Design, document and implement the security architecture; Provide oversight of the security accreditation; Build-out the security components	7/1/2015	6/30/2016	Task Order	1	Security Engineer	14
FY16NDoITT102	MOCS APT Security Engineer: Review project requirements and the solution architecture; Design, document and implement the security architecture; Provide oversight of the security accreditation; Build-out the security components	7/1/2015	6/30/2016	Task Order	1	Security Engineer	14
FY16NDoITT103	MOCS Citywide Procurement System Overall Lead Project Manager: project charter, scope statement, roadmap, resource requirements, status reports, risk management, change control, facilitator and business liaison monitoring the progress and quality of deliverables and tasks	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT104	MOCS Citywide Procurement System Project Manager: project charter, scope statement, roadmap, resource requirements, status reports, risk management, change control, facilitator and business liaison monitoring the progress and quality of deliverables and tasks	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT105	MOCS Citywide Procurement System Overall Project Management Analyst: budget management, monitoring budget burn, invoice processing, generate project reports for executive level	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT106	MOCS Citywide Procurement System Overall Technical Manager/ Solution Architect: Identify and define technology solutions based on business requirements and perform technical architecture reviews; manage all technical workstreams of the project	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT107	MOCS Citywide Procurement System Overall Release Manager: Identifies software artifacts for migration and create baselines; Supports and coordinates deployments to different environments; define deployment requirements; Maintains the source code base	7/1/2015	6/30/2016	Task Order	1	APT Project Manager	1
FY16NDoITT108	MOCS Citywide Procurement System Business Analyst: Works with all agencies to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	APT Business Analyst	1
FY16NDoITT109	MOCS Citywide Procurement System Business Analyst: Works with all agencies to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	APT Business Analyst	1
FY16NDoITT110	MOCS Citywide Procurement System Business Analyst: Works with all agencies to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	APT Business Analyst	1
FY16NDoITT111	MOCS Citywide Procurement System User Interface (UI) Designer: Create interaction models and interface designs based on established standards, business and technical requirements, and input from other functional team leads	7/1/2015	6/30/2016	Task Order	1	UX Design Manager, UX Design Lead, Senior Web Design Analyst	3
FY16NDoITT112	MOCS Citywide Procurement System Infrastructure Architect Project Manager: Provides technical leadership; Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT113	MOCS Citywide Procurement System Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT114	MOCS Citywide Procurement System Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT115	MOCS Citywide Procurement System Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT116	MOCS Citywide Procurement System Senior Infrastructure Architect: Evaluate and recommend infrastructure requirements; Design and build of the APT environment; Install and configure product stack to meet security and performance standards	7/1/2015	6/30/2016	Task Order	1	APT Systems Engineer	2
FY16NDoITT117	MOCS Citywide Procurement System Quality Assurance (QA) Lead: Provides leadership to test team; Develops test plans; Reports test results to the management and team leads	7/1/2015	6/30/2016	Task Order	1	APT QA Lead	1
FY16NDoITT118	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT119	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT120	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT121	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT122	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT123	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT124	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT125	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT126	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT127	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT128	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT129	MOCS Citywide Procurement System Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	APT Tester	2
FY16NDoITT130	MOCS Citywide Procurement System Quality Assurance (QA) Automated Script Writer: Creates automated test scripts and test data; Executes test sets; Analyzes test results to ensure functionality and data integrity; Maintains documentation of test results	7/1/2015	6/30/2016	Task Order	1	Automated Functional Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT131	MOCS Citywide Procurement System Quality Assurance (QA) Automated Script Writer: Creates automated test scripts and test data; Executes test sets; Analyzes test results to ensure functionality and data integrity; Maintains documentation of test results	7/1/2015	6/30/2016	Task Order	1	Automated Functional Tester	2
FY16NDoITT132	MOCS Citywide Procurement System Performance Tester: Develops an application performance test plan; performance test scripts; Configures monitoring tools and interpret the results performance test; Executes performance test and reports results	7/1/2015	6/30/2016	Task Order	1	Performance Test Manager, Performance Tester	2
FY16NDoITT133	MOCS Citywide Procurement System Performance Tester: Develops an application performance test plan; performance test scripts; Configures monitoring tools and interpret the results performance test; Executes performance test and reports results	7/1/2015	6/30/2016	Task Order	1	Performance Test Manager, Performance Tester	2
FY16NDoITT134	MOCS Citywide Procurement System Database Administrator (DBA): Works with the Database team and teams of engineers and administrators to design, build, upgrade, and support the necessary database infrastructure to meet the needs of the APT project.	7/1/2015	6/30/2016	Task Order	1	APT DBA	1
FY16NDoITT135	MOCS Citywide Procurement System Database Administrator (DBA): Works with the Database team and teams of engineers and administrators to design, build, upgrade, and support the necessary database infrastructure to meet the needs of the APT project.	7/1/2015	6/30/2016	Task Order	1	APT DBA	1
FY16NDoITT136	MOCS Citywide Procurement System Development Lead: Manage development resources; act as the technical point of contact for project team; perform development as needed	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT137	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT138	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT139	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT140	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT141	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT142	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT143	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT144	MOCS Citywide Procurement System Senior Developer: Design and build functionality to meet requirements; performs unit testing; resolve defects reported; creates deployment procedures	7/1/2015	6/30/2016	Task Order	1	APT Development Lead	1
FY16NDoITT145	MOCS Citywide Procurement System Support Engineer Lead: Oversee the technical engineering and resolve technical related issues; ensure that technical teams have proper information for deployment; prepare senior level technical reports for executive management.	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead	1
FY16NDoITT146	MOCS Citywide Procurement System Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4
FY16NDoITT147	MOCS Citywide Procurement System Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4
FY16NDoITT148	MOCS Citywide Procurement System Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT149	MOCS Citywide Procurement System Senior Support Engineer: Resolve technical system issues; monitor application jobs and the resolve failed jobs; monitors and resolves any system interface related issues; designs operational procedures; deploys application	7/1/2015	6/30/2016	Task Order	1	APT Support Engineer Lead, APT Support Engineer	4
FY16NDoITT150	MOCS Citywide Procurement System Security Engineer: Review project requirements and the solution architecture; Design, document and implement the security architecture; Provide oversight of the security accreditation; Build-out the security components	7/1/2015	6/30/2016	Task Order	1	Security Engineer	14
FY16NDoITT151	MOCS Citywide Procurement System Security Engineer: Review project requirements and the solution architecture; Design, document and implement the security architecture; Provide oversight of the security accreditation; Build-out the security components	7/1/2015	6/30/2016	Task Order	1	Security Engineer	14
FY16NDoITT152	NYC Business Deployment Engineer: <ul style="list-style-type: none"> <li>• Implement changes in Portal architecture environment following DoITT standard.</li> <li>• Manage production and non-production environments for Java, .NET and SharePoint applications.</li> <li>• Implement break fixes and application enhancements in the production and non-production environments.</li> <li>• Coordinate deployments to different environments.</li> <li>• Coordinate execution of testing following software migration &amp; installations.</li> <li>• Ensure deliverables from development teams have proper information for deployment.</li> <li>• Work with development team to ensure application code matches server software stacks and specifications.</li> <li>• Provide technical management support to development and Quality Assurance teams.</li> <li>• Prepare technical reports for executive management.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Portal Support Manager, Portal Support Engineer	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT153	<p>NYC Business Deployment Engineer:</p> <ul style="list-style-type: none"> <li>• Implement changes in Portal architecture environment following DoITT standard.</li> <li>• Manage production and non-production environments for Java, .NET and SharePoint applications.</li> <li>• Implement break fixes and application enhancements in the production and non-production environments.</li> <li>• Coordinate deployments to different environments.</li> <li>• Coordinate execution of testing following software migration &amp; installations.</li> <li>• Ensure deliverables from development teams have proper information for deployment.</li> <li>• Work with development team to ensure application code matches server software stacks and specifications.</li> <li>• Provide technical management support to development and Quality Assurance teams.</li> <li>• Prepare technical reports for executive management.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Portal Support Manager, Portal Support Engineer	4
FY16NDoITT154	<p>NYC Business HTML/CSS Developer:</p> <ul style="list-style-type: none"> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop components for complex features</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to project management and agency</li> <li>• Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Help with production deployments</li> <li>• Assist Quality Assurance with detecting and fixing defects.</li> </ul>	7/1/2015	7/30/2016	Task Order	1	Web Developer	4
FY16NDoITT155	<p>NYC Business Rules Developer:</p> <ul style="list-style-type: none"> <li>• Participate in technical design and coding</li> <li>• Designing the overall technical solution, including integration specifications with Blaze Advisor RMA tool for NYC Business</li> <li>• Providing technical expertise, estimates and recommendations to project management</li> <li>• Executing all coding to meet business requirements and in accordance with industry best practices, DoITT standards and Citywide security policies</li> <li>• Participating in requirements discussions and meetings as necessary</li> <li>• Conducting Unit Testing, supporting Quality Assurance and coordination of defect remediation</li> </ul>	7/1/2015	7/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT156	<p>NYC Business Senior Java Developer:</p> <ul style="list-style-type: none"> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop components for complex features</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to project management and agency</li> <li>• Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Help with production deployments</li> <li>• Assist Quality Assurance with detecting and fixing defects.</li> </ul>	7/1/2015	1/30/2017	Task Order	1	Development Lead, Senior Developer	7
FY16NDoITT157	<p>NYC Business Senior Java Developer:</p> <ul style="list-style-type: none"> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop components for complex features</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to project management and agency</li> <li>• Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Help with production deployments</li> <li>• Assist Quality Assurance with detecting and fixing defects.</li> </ul>	7/1/2015	1/30/2017	Task Order	1	Development Lead, Senior Developer	7
FY16NDoITT158	<p>NYC Business Senior Java Developer:</p> <ul style="list-style-type: none"> <li>• Participate in development of systems design</li> <li>• Communicating risks and issues to the Development Lead</li> <li>• Develop components for complex features</li> <li>• Coding and designing application</li> <li>• Using best practices for development</li> <li>• Perform unit testing and fixes during testing Phase</li> <li>• Communicate risks and issues to project management and agency</li> <li>• Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Help with production deployments</li> <li>• Assist Quality Assurance with detecting and fixing defects.</li> </ul>	7/1/2015	1/30/2017	Task Order	1	Development Lead, Senior Developer	7

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT159	<p>NYC Business TeamSite Developer:</p> <ul style="list-style-type: none"> <li>• Maintain &amp; Update TeamSite, SitePublisher and LiveSite templates, components and forms configuration; develop minor custom components where applicable</li> <li>• Support existing applications when bugs are found or enhancements are needed</li> <li>• Maintain &amp; update component configurations with the Content Management System (CMS) Development Manager</li> <li>• Work with the Interwoven team to resolve issues/requests and escalate issues when appropriate</li> <li>• Communicate risks and issues to project management</li> <li>• Use best practices for development</li> <li>• Create/document deployment procedures</li> </ul>	7/1/2015	1/30/2017	Task Order	1	CMS Developer	2
FY16NDoITT160	<p>NYC BusinessTeamSite Developer:</p> <ul style="list-style-type: none"> <li>• Maintain &amp; Update TeamSite, SitePublisher and LiveSite templates, components and forms configuration; develop minor custom components where applicable</li> <li>• Support existing applications when bugs are found or enhancements are needed</li> <li>• Maintain &amp; update component configurations with the Content Management System (CMS) Development Manager</li> <li>• Work with the Interwoven team to resolve issues/requests and escalate issues when appropriate</li> <li>• Communicate risks and issues to project management</li> <li>• Use best practices for development</li> <li>• Create/document deployment procedures</li> </ul>	7/1/2015	7/30/2016	Task Order	1	TeamSite Developer	2
FY16NDoITT161	<p>NYC Business User Experience (UX) Designer:</p> <ul style="list-style-type: none"> <li>• Creating all design related specifications for the look and feel, structure, branding and interactivity model for the NYC Business portal</li> <li>• Assist in the user testing and functional testing (with respect to the UX Design) of the redesigned site at various stages of completion</li> <li>• Assess and develop the UX solutions related to the integration of the redesigned portal with existing applications and other centralized enterprise functionality</li> <li>• Creating a user interface flow illustrating all process steps where users will be required to take action</li> <li>• Developing wireframes and detailed design compositions for NYC Business screens</li> <li>• Creating all look-and-feel branding artifacts, in conjunction with ReinventNYC and NYC Business standards</li> <li>• Participating in requirements discussions and meetings as necessary</li> <li>• Creating functional specifications</li> </ul>	7/1/2015	5/30/2016	Task Order	1	UX Design Manager, UX Designer	2

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT162	<p>NYC Business Release 4 / Small Business First Content Strategist / User Experience Designer:</p> <ul style="list-style-type: none"> <li>• Identify, verify and collect content according to project specifications, legal requirements and user needs</li> <li>• Establish and communicate content retrieval, publishing and organization methods, and implementation strategies</li> <li>• Define content units and relationships</li> <li>• Deliver relevant content according to technical specifications and project timelines</li> <li>• Prototype and user-test content organization, language, magnitude and accessibility</li> <li>• Assess and develop the User Experience (UX) solutions related to integration and other centralized enterprise functionality, and create the following corresponding deliverables:                             <ul style="list-style-type: none"> <li>o Interaction Flows</li> <li>o Wireframes</li> <li>o Look &amp; Feel/production design</li> <li>o Functional specifications</li> <li>o Content Inventory</li> </ul> </li> </ul>	7/1/2015	6/30/2017	Task Order	1	UX Design Manager, UX Design Lead	2
FY16NDoITT163	<p>NYC Business Release 4 / Small Business First Content Producer:</p> <p>The Web content producer is tasked with coordinating, managing and maintaining all content for Web properties. Responsibilities would include:</p> <ul style="list-style-type: none"> <li>• Establish editorial tone for Web property</li> <li>• Liaise with subject matter experts related to the content for the Web property</li> <li>• Liaise with User Experience (UX)/User Interface (UI) designers</li> <li>• Participate in the site structure process</li> <li>• Produce, maintain and promote Web content</li> <li>• Edit Web content</li> <li>• Review or establish a review process for content</li> <li>• Knowledge and experience in the Chicago Manual of Style</li> <li>• Knowledge of HTML helpful</li> <li>• Ability to write clearly and concisely (plain language)</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Content Producer	3

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT164	<p>NYC Business Release 4 / Small Business First Web Front End Developer:</p> <ul style="list-style-type: none"> <li>• Hyper text Markup Language ( HTML)/ Hyper text Markup Language 5 (HTML5)/ Dynamic Hypertext markup language (DHTML)/ Extensible Hypertext Markup Language (XHTML),</li> <li>• Content Service Switch (CSS) and Frameworks (such as Bootstrap),</li> <li>• Responsive web design</li> <li>• Extensible Markup Language (XML), JavaScript, JQuery, Asynchronous Javascript And XML (AJAX), JavaScript Object Notation(JSON), Really Simple Syndication (RSS)</li> <li>• Experience with Front End Web presentation integration with backend systems</li> <li>• Cross browser development</li> <li>• All major browsers (Internet Explorer, Firefox, Chrome, Opera, Safari),</li> <li>• Photoshop and Dreamweaver (or their equivalent)</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Web Developer	4
FY16NDoITT165	<p>Small Business First Application Development Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager and adhere to DoITT Software Development Life Cycle (SDLC) methodology</li> <li>• Work with the project sponsor and business owners to effectively manage project scope</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and</li> <li>• Coordinate all documentation for project and create all Project Manager deliverables defined within DoITT's project methodology</li> <li>• Coordinate with various groups within DoITT to ensure the successful completion of migrations to the test and production environments</li> <li>• Lead the cross team coordination of all pre-deployment, deployment and post-deployment activities across the various teams</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13
FY16NDoITT166	<p>Small Business First User Interaction/User Experience Designer:</p> <ul style="list-style-type: none"> <li>• Assist in oversight of the creation process and peer review (functionally and technically) standard User Experience deliverables</li> <li>• Assist in the user testing and functional testing (with respect to the User Experience Design) at various stages of completion</li> <li>• Assess and develop the UX solutions related to integration and other centralized enterprise functionality, and create the following corresponding deliverables:                             <ul style="list-style-type: none"> <li>o Interaction Flows</li> <li>o Wireframes</li> <li>o Look &amp; Feel/production design (based on the overall design direction created by the design firm)</li> <li>o Functional specifications</li> <li>o Content Inventory</li> </ul> </li> </ul>	7/1/2015	6/30/2017	Task Order	1	None	0

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT167	<p>Small Business First Java Developer:</p> <ul style="list-style-type: none"> <li>• All Java code and documentation regarding system design</li> <li>• Provide high level solution design for major components</li> <li>• Help develop the best technical approach to migrate current application to the new environment</li> <li>• Implement complex components</li> <li>• Communicate risks and issues to project management and agency</li> <li>• Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Ensure proper use of current technical resources for completion of project</li> <li>• Conduct code reviews with agency technical staff</li> <li>• Assist with testing efforts</li> <li>• Document deployment and operational procedures</li> <li>• Develop runbook and technical documentation</li> <li>• Assist with production deployments</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Senior Developer, Developer	6
FY16NDoITT168	<p>Small Business First Java Developer:</p> <ul style="list-style-type: none"> <li>• All Java code and documentation regarding system design</li> <li>• Provide high level solution design for major components</li> <li>• Help develop the best technical approach to migrate current application to the new environment</li> <li>• Implement complex components</li> <li>• Communicate risks and issues to project management and agency</li> <li>• Use industry best practices and ensure implementation meets agency security and data integrity guidelines</li> <li>• Ensure proper use of current technical resources for completion of project</li> <li>• Conduct code reviews with agency technical staff</li> <li>• Assist with testing efforts</li> <li>• Document deployment and operational procedures</li> <li>• Develop runbook and technical documentation</li> <li>• Assist with production deployments</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Senior Developer, Developer	6
FY16NDoITT169	<p>Small Business First Content Management System (CMS)/Teamsite Developer:</p> <ul style="list-style-type: none"> <li>• Update TeamSite, SitePublisher and LiveSite templates, components and forms configuration; develop minor custom components where applicable</li> <li>• Work on resolving issues in existing applications when bugs are found or enhancements are needed</li> <li>• Update component configurations with the Content Management System (CMS) Development Manager</li> <li>• Work with the Interwoven team to resolve issues/requests and escalate issues when appropriate</li> <li>• Communicate risks and issues to project management</li> <li>• Use best practices for development</li> <li>• Create/document deployment and operational procedures</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Content Management System Developer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT170	<p>Small Business First Quality Assurance Analyst: The scope of services to be performed by the selected individual includes:</p> <ul style="list-style-type: none"> <li>• Work closely under the direction of the DoITT Project Manager.</li> <li>• Work closely with project managers and project team to provide testing timelines and status;</li> <li>• Based on the analysis of design document and requirements create test strategy;</li> <li>• Create all DoITT standard testing documentation such as test cases, test plans, test scripts, defect reports, etc. for projects and work with project teams to obtain approval;</li> <li>• Work closely with project teams to understand solution requirements and generate test scripts and perform test analysis;</li> <li>• Execute all functional and performance tests according to test plans and scripts, document results, and quickly identify and troubleshoot issues;</li> <li>• Report the results to the management and team lead in timely matter</li> <li>• Other related development tasks in the Software Development Life Cycle (SDLC).</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Functional Tester	10
FY16NDoITT171	<p>Small Business First Business Analyst: • Employ User-Centered Analysis techniques (Interviews, direct observations, Joint Application Development sessions, etc.) to understand business needs and clearly define the Business and Functional User Requirements • Work closely with other team leads (User Experience Designers, Copyeditors, Front-end Developers, Back-end Developers, and Quality Assurance Testers) to translate requirements into optimal solution designs. • Review existing documentation • Review existing applications • Interview project stakeholders • Define project Requirements • Work with other functional leads to design and develop solutions based on the Requirements Provide subject-matter expertise throughout the life of the project</p>	7/1/2015	6/30/2017	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT172	<p>Small Business First Content Producer: The Web content producer is tasked with coordinating, managing and maintaining all content for Web properties. Responsibilities would include:</p> <ul style="list-style-type: none"> <li>• Establish editorial tone for Web property</li> <li>• Liaise with subject matter experts related to the content for the Web property</li> <li>• Liaise with User Experience (UX)/User Interface (UI) designers</li> <li>• Participate in the site structure process</li> <li>• Produce, maintain and promote Web content</li> <li>• Edit Web content</li> <li>• Review or establish a review process for content</li> <li>• Knowledge and experience in the Chicago Manual of Style</li> <li>• Knowledge of HTML helpful</li> <li>• Ability to write clearly and concisely (plain language)</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Content Producer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT173	<p>Small Business First Solution Architect:</p> <ul style="list-style-type: none"> <li>• Plan and define of technical and application architecture to develop solutions for business applications;</li> <li>• Identify and design the implementation of technology services and components;</li> <li>• Work with senior management to make strategic architecture and application technology decisions;</li> <li>• Work with project management team and business unit in the requirements gathering process to determine high level designs;</li> <li>• Research and validate technologies required to meet the business needs, provide the technical solution based on it;</li> <li>• Validate technical requirements and confirm architecture plans through prototyping;</li> <li>• Coding and designing low level design of more complex features using best practices for development and ensuring they are used across the project;</li> <li>• Ensuring proper use of current technical resources for completion of project;</li> <li>• Conduct code reviews of the system being developed;</li> <li>• Assist in testing efforts, perform unit testing and fixes during testing phase;</li> <li>• Create/document deployment and operational procedures;</li> <li>• Communicating risks and issues to project management;</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Solution Architect	1
FY16NDoITT174	<p>Small Business First Service Designer:</p> <ul style="list-style-type: none"> <li>• Facilitate and participate in workshops, prototyping and user testing to create services appropriate to the needs of end users and the capabilities of service providers</li> <li>• Assist in solution development using Human Centered Design methodologies</li> <li>• Conduct user research</li> <li>• Communicate research/testing findings and make actionable recommendations</li> <li>• Support design research efforts of stakeholder teams</li> </ul>	7/1/2015	6/30/2017	Task Order	1	UX Design Manager, UX Designer	2
FY16NDoITT175	Small Business First: System Integration services.	7/1/2015	6/30/2017	Request for Proposal	1	Senior Manager, Senior Project Manager	6

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT176	<p>Small Business First Business Analyst:</p> <ul style="list-style-type: none"> <li>• Employ User-Centered Analysis techniques (Interviews, direct observations, Joint Application Development sessions, etc.) to understand business needs and clearly define the Business and Functional User Requirements</li> <li>• Work closely with other team leads (User Experience Designers, Copyeditors, Front-end Developers, Back-end Developers, and Quality Assurance Testers) to translate requirements into optimal solution designs.</li> <li>• Review existing documentation</li> <li>• Review existing applications</li> <li>• Interview project stakeholders</li> <li>• Define project Requirements</li> <li>• Work with other functional leads to design and develop solutions based on the Requirements</li> </ul> <p>Provide subject-matter expertise throughout the life of the project</p>	7/1/2015	6/30/2017	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT177	<p>Small Business First Solution Architect:</p> <ul style="list-style-type: none"> <li>• Plan and define of technical and application architecture to develop solutions for business applications;</li> <li>• Identify and design the implementation of technology services and components;</li> <li>• Work with senior management to make strategic architecture and application technology decisions;</li> <li>• Work with project management team and business unit in the requirements gathering process to determine high level designs;</li> <li>• Research and validate technologies required to meet the business needs, provide the technical solution based on it;</li> <li>• Validate technical requirements and confirm architecture plans through prototyping;</li> <li>• Coding and designing low level design of more complex features using best practices for development and ensuring they are used across the project;</li> <li>• Ensuring proper use of current technical resources for completion of project;</li> <li>• Conduct code reviews of the system being developed;</li> <li>• Assist in testing efforts, perform unit testing and fixes during testing phase;</li> <li>• Create/document deployment and operational procedures;</li> <li>• Communicating risks and issues to project management;</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Solution Architect	1
FY16NDoITT178	<p>Small Business First Technical Architect:</p> <p>Specializes in specific technologies and assesses infrastructure to develop solutions for technical problems.</p>	7/1/2015	6/30/2017	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT179	Small Business First Technical Lead/Application Architect: Manages technical resources and workstreams and performs the technical design for the application based on functional specifications.	7/1/2015	6/30/2017	Task Order	1	Development Lead	4
FY16NDoITT180	Small Business First Integration Lead/Specialist: Manages integration developers and workstreams.	7/1/2015	6/30/2017	Task Order	1	None	0
FY16NDoITT181	Small Business First Integration Developer: Develops tech designs and code for integration components.	7/1/2015	6/30/2017	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT182	Small Business First Integration Developer: Develops tech designs and code for integration components.	7/1/2015	6/30/2017	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT183	Small Business First Data Architect: Performs data modeling and database design	7/1/2015	6/30/2017	Task Order	1	Analytics Architect Manager	1
FY16NDoITT184	Small Business First Data Integration Lead: Manages data integration developers	7/1/2015	6/30/2017	Task Order	1	Analytics Architect Manager	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT185	Small Business First Data Integration Developer: Develops data integration and migration components and procedures	7/1/2015	6/30/2017	Task Order	1	ETL Developer	2
FY16NDoITT186	Small Business First Database Administrator: Works with the Database team and teams of engineers and administrators to design, build, upgrade, and support the necessary database infrastructure to meet the needs of the APT project.	7/1/2015	6/30/2017	Task Order	1	DBA	5
FY16NDoITT187	Small Business First Unix Engineer: <ul style="list-style-type: none"> <li>• Architect, design, and deploy infrastructure platforms in support of the re-architecture.</li> <li>• Manage, architect, build and monitor highly available, secure UNIX environments.</li> <li>• Perform project management &amp; supervision for UNIX infrastructure.</li> <li>• Manage, design and implement disaster recovery solutions.</li> <li>• Oversee server sizing and capacity planning, installation, setup and configuration.</li> <li>• Create project work plans defining technical tasks and estimating resource requirements.</li> <li>• Interface with technical teams to determine infrastructure requirements, develop new applications and add capabilities to existing ones.</li> <li>• Install and maintain various Sun and HP equipment.</li> <li>• Perform system administration duties such as installations; configurations; troubleshooting; kernel tuning; user access administration; file system tuning, hardware configuration, system performance tuning, disk management, custom package creation, shell scripting, fine grain access control (Sudo/RBAC).</li> </ul>	7/1/2015	6/30/2017	Task Order	1	Build Engineer	6
FY16NDoITT188	Post Emergency Canvassing of Operations (PECO) Project Manager: <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on this project and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT189	<p>Post Emergency Canvassing of Operations (PECO) Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.</p>	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT190	<p>Post Emergency Canvassing of Operations (PECO) Architect:</p> <ul style="list-style-type: none"> <li>• Plan and define of technical and application architecture to develop solutions for business applications;</li> <li>• Identify and design the implementation of technology services and components;</li> <li>• Work with senior management to make strategic architecture and application technology decisions;</li> <li>• Work with project management team and business unit in the requirements gathering process to determine high level designs;</li> <li>• Research and validate technologies required to meet the business needs, provide the technical solution based on it;</li> <li>• Validate technical requirements and confirm architecture plans through prototyping;</li> <li>• Coding and designing low level design of more complex features using best practices for development and ensuring they are used across the project;</li> <li>• Ensuring proper use of current technical resources for completion of project;</li> <li>• Conduct code reviews of the system being developed;</li> <li>• Assist in testing efforts, perform unit testing and fixes during testing phase;</li> <li>• Create/document deployment and operational procedures;</li> <li>• Communicating risks and issues to project management;</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1
FY16NDoITT191	<p>Post Emergency Canvassing of Operations (PECO) Senior Integration Developer: Develops tech designs and code for complex integration components.</p>	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT192	Post Emergency Canvassing of Operations (PECO) Integration Developer: Develops tech designs and code for integration components.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT193	Post Emergency Canvassing of Operations (PECO) Integration Tester: Perform end-to-end testing across all components of the solution	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager, Integration Tester	2
FY16NDoITT194	Post Emergency Canvassing of Operations (PECO) Geophraphic Information System (GIS) Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for GIS applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT195	Post Emergency Canvassing of Operations (PECO) Geophraphic Information System (GIS) Senior Developer: Develop code, test, debug, maintain, modify, and install complex GIS/Mapping software components for the project	7/1/2015	6/30/2016	Task Order	1	GIS Development Manager	2
FY16NDoITT196	Post Emergency Canvassing of Operations (PECO) Geophraphic Information System (GIS) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Functional GIS Tester	1
FY16NDoITT197	Post Emergency Canvassing of Operations (PECO) Geophraphic Information System (GIS) Analyst: Maintain Geophraphic Information System (GIS) components and data	7/1/2015	6/30/2016	Task Order	1	GIS Analyst	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT198	Post Emergency Canvassing of Operations (PECO) Geophraphic Information System (GIS) Analyst: Maintain Geophraphic Information System (GIS) components and data	7/1/2015	6/30/2016	Task Order	1	GIS Analyst	2
FY16NDoITT199	Post Emergency Canvassing of Operations (PECO) Geophraphic Information System (GIS) Analyst: Maintain Geographic Information System (GIS) components and data	7/1/2015	6/30/2016	Task Order	1	GIS Analyst	2
FY16NDoITT200	Post Emergency Canvassing of Operations (PECO) Senior(Extract Transfer Load (ETL) Developer: Develop code, test, debug, maintain, modify, and install complex ETL/data integration components for the project	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT201	Post Emergency Canvassing of Operations (PECO) Senior Dashboard Developer: Develop code, test, debug, maintain, modify, and install complex dashboards and reports for the project	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT202	Post Emergency Canvassing of Operations(PECO) Quality Assurance (QA) Lead: Manages testers and develops test strategy and plan; performs testing as needed	7/1/2015	6/30/2016	Task Order	1	QA Lead	5
FY16NDoITT203	Post Emergency Canvassing of Operations (PECO) Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT204	Post Emergency Canvassing of Operations (PECO) Quality Assurance (QA) Tester: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT205	CaseMatters: Professional services to add Law Manager implementations to the CaseMatters program	7/1/2015	3/8/2018	Sole Source	1	None	0
FY16NDoITT206	CaseMatters: Infrastructure Implementation Phase 2 -Project management, design, technical architecture and development services to install, implement and configure the LawManager application.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT207	CaseMatters: CCHR Law Manager Implementation- Project management, design, development and quality assurance services to implement, configure, code and test the LawManager application.	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT208	CaseMatters: NYCHA Law Manager Implementation- Project management, design, development and quality assurance services to implement, configure, code and test the LawManager application.	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT209	CaseMatters: Agency Law Manager Implementation- Project management, design, technical architecture, development and quality assurance services to implement, configure, code and test the LawManager application	7/1/2015	12/31/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT210	CaseMatters: Agency Law Manager Implementation- Project management, design, technical architecture, development and quality assurance services to implement, configure, code and test the LawManager application	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT211	CaseMatters: Agency Law Manager Implementation- Project management, design, technical architecture, development and quality assurance services to implement, configure, code and test the LawManager application	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT212	CaseMatters: Agency Law Manager Implementation- Project management, design, technical architecture, development and quality assurance services to implement, configure, code and test the LawManager application	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT213	CaseMatters: Agency Law Manager Implementation- Project management, design, technical architecture, development and quality assurance services to implement, configure, code and test the LawManager application	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT214	CaseMatters: Agency Law Manager Implementation- Project management, design, technical architecture, development and quality assurance services to implement, configure, code and test the LawManager application	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT215	<p>DataShare Upgrade Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on this project and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT216	DataShare Upgrade Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT217	DataShare Upgrade Technical Lead: Provide leadership to the development team and perform technical design, development and unit testing as needed	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT218	DataShare Upgrade Iway Developer: Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA; work with project manager, technical architect and business analysts in the requirements gathering process to determine high level designs and create systems design; specify the component packaged and custom applications, class diagrams, sequence diagrams, activity diagrams, coding, application testing, bug fixing and code reviews.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT219	DataShare Upgrade Iway Developer: Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA; work with project manager, technical architect and business analysts in the requirements gathering process to determine high level designs and create systems design; specify the component packaged and custom applications, class diagrams, sequence diagrams, activity diagrams, coding, application testing, bug fixing and code reviews.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT220	DataShare Upgrade Iway Developer: Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA; work with project manager, technical architect and business analysts in the requirements gathering process to determine high level designs and create systems design; specify the component packaged and custom applications, class diagrams, sequence diagrams, activity diagrams, coding, application testing, bug fixing and code reviews.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT221	DataShare Upgrade Iway Developer: Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA; work with project manager, technical architect and business analysts in the requirements gathering process to determine high level designs and create systems design; specify the component packaged and custom applications, class diagrams, sequence diagrams, activity diagrams, coding, application testing, bug fixing and code reviews.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer, Integration Developer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT222	DataShare Upgrade Java Developer: Perform the technical design, development and unit testing of the system	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer Integration Developer	3
FY16NDoITT223	DataShare Upgrade Java Developer: Perform the technical design, development and unit testing of the system	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer Integration Developer	3
FY16NDoITT224	DataShare Upgrade Business Process Management (BPM) Developer: Perform the technical design, development and unit testing for BPM components of the system	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT225	DataShare Upgrade Business Process Management (BPM) Developer: Perform the technical design, development and unit testing for BPM components of the system	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT226	DataShare Upgrade Message Broker Message Queue (MQ) Developer: Responsible for design and build of solutions using DataPower, Websphere Message Broker, Websphere Message Queue (MQ), Extensible Markup Language (XML), Extensible Style-sheet language (XSL), Java, web services, and Service-oriented Architecture (SOA); work with technical architect and business analysts to determine high level designs and create systems design; this includes specifying the component packaged and custom applications, class diagrams, sequence diagrams, activity diagrams, coding, application testing, bug fixing and code reviews.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer, Integration Developer	3
FY16NDoITT227	DataShare Upgrade Message Broker Message Queue (MQ) Developer: Responsible for design and build of solutions using DataPower, Websphere Message Broker, Websphere MQ, XML, XSL, Java, web services, and Service-oriented Architecture (SOA); work with technical architect and business analysts to determine high level designs and create systems design; this includes specifying the component packaged and custom applications, class diagrams, sequence diagrams, activity diagrams, coding, application testing, bug fixing and code reviews.	7/1/2015	6/30/2016	Task Order	1	Senior Integration Developer Integration Developer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT228	DataShare Upgrade Quality Assurance (QA) Analyst Lead: Provides leadership to test team; Develops test strategy and test plans; Reports test results to the management and team leads	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager	1
FY16NDoITT229	DataShare Upgrade Quality Assurance (QA) Analyst: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager, Integration Tester	2
FY16NDoITT230	DataShare Upgrade Quality Assurance (QA) Analyst: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager, Integration Tester	2
FY16NDoITT231	DataShare Upgrade Quality Assurance (QA) Analyst: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager, Integration Tester	2
FY16NDoITT232	DataShare Upgrade Quality Assurance (QA) Analyst: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager, Integration Tester	2
FY16NDoITT233	DataShare Upgrade Quality Assurance (QA) Analyst: Creates and executes test cases; Performs functional and regression testing; logs and assigns defects and keeps track of the defect status; Documents test results; Works with programmers to resolve defects	7/1/2015	6/30/2016	Task Order	1	Integration Test Manager, Integration Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT234	DataShare Upgrade Quality Assurance (QA) Performance Tester: Ensure the performance of the system by following performance test best practices and standards	7/1/2015	6/30/2016	Task Order	1	Performance Test Manager, Performance Tester	2
FY16NDoITT235	DataShare Upgrade Quality Assurance (QA) Performance Tester: Ensure the performance of the system by following performance test best practices and standards	7/1/2015	6/30/2016	Task Order	1	Performance Test Manager, Performance Tester	2
FY16NDoITT236	DataShare Upgrade Security Engineer: Review project requirements and the solution architecture; Design, document and implement the security architecture; Provide oversight of the security accreditation; Build-out the security components	7/1/2015	6/30/2016	Task Order	1	Security Engineer	14
FY16NDoITT237	DataShare Upgrade Security Engineer: Review project requirements and the solution architecture; Design, document and implement the security architecture; Provide oversight of the security accreditation; Build-out the security components	7/1/2015	6/30/2016	Task Order	1	Security Engineer	14
FY16NDoITT238	DataShare Upgrade Database Admin: Work with the Database team and teams of SUN engineers and administrators to design, build, upgrade, and support the necessary infrastructure to meet the needs of the project	7/1/2015	6/30/2016	Task Order	1	DBA	5
FY16NDoITT239	DataShare Upgrade Server Build Engineer: Design and build out environments needed for solution	7/1/2015	6/30/2016	Task Order	1	Systems Engineer	17

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT240	DataShare Upgrade DataPower Engineer: Administer the DataPower components of the DataShare environments	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT241	DataShare Upgrade Message Broker and Message Queue (MQ) Engineer: Responsible for the administration and maintenance of Websphere Message Broker, Websphere Message Queue (MQ), Extensible Markup Language (XML), Extensible Style-sheet Language (XSL), Java, web services, and Service-oriented Architect (SOA).	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT242	DataShare Upgrade WebLogic Engineer: <ul style="list-style-type: none"> <li>• Application Architecture Review and Planning</li> <li>• Validation of technical requirements</li> <li>• Define and implementation of application architecture.</li> <li>• Confirmation of architecture plans through prototyping</li> <li>• Ensuring proper use of current technical resources for completion of project</li> <li>• Conduct code reviews of the system being developed</li> <li>• Assist in testing efforts, perform unit testing and fixes during testing phase</li> <li>• Create/document deployment and operational procedures</li> <li>• Communicating risks and issues to project management</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT243	DataShare Upgrade Deployment Engineer: <ul style="list-style-type: none"> <li>• Implement changes in the Datashare architecture environment following DoITT standards.</li> <li>• Manage production and non-production environments.</li> <li>• Implement break fixes and application enhancements in the production and non-production environments.</li> <li>• Coordinate deployments to different environments.</li> <li>• Coordinate execution of testing following software migration &amp; installations.</li> <li>• Ensure deliverables from development teams have proper information for deployment.</li> <li>• Work with development team to ensure application code matches server software stacks and specifications.</li> <li>• Provide technical management support to development and Quality Assurance (QA) teams.</li> <li>• Prepare technical reports for executive management.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	DataShare Support Lead, Senior DataShare Support Engineer, DataShare Support	5

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT244	<p>DataShare Upgrade Deployment Engineer:</p> <ul style="list-style-type: none"> <li>• Implement changes in the Datashare architecture environment following DoITT standards.</li> <li>• Manage production and non-production environments.</li> <li>• Implement break fixes and application enhancements in the production and non-production environments.</li> <li>• Coordinate deployments to different environments.</li> <li>• Coordinate execution of testing following software migration &amp; installations.</li> <li>• Ensure deliverables from development teams have proper information for deployment.</li> <li>• Work with development team to ensure application code matches server software stacks and specifications.</li> <li>• Provide technical management support to development and Quality Assurance (QA) teams.</li> <li>• Prepare technical reports for executive management.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	DataShare Support Lead Sr DataShare Support Engineer DataShare Support Engineer	5
FY16NDoITT245	<p>Service Design: Ad-hoc professional services for IT projects and human-centered design assessments.</p>	7/1/2015	6/30/2016	Competitive Sealed Bid	1	UX Design Manager, UX Designer	2
FY16NDoITT246	<p>Governance and External Affairs (GEA)/Project Services Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on IT projects and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT247	<p>Governance and External Affairs (GEA) /Project Services Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on IT projects and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13
FY16NDoITT248	<p>Governance and External Affairs (GEA)/Project Services Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on IT projects and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13
FY16NDoITT249	<p>Governance and External Affairs (GEA)/Project Services Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on IT projects and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT250	<p>Governance and External Affairs (GEA) /Project Services Project Manager:</p> <ul style="list-style-type: none"> <li>• Serve as day-to-day project manager on IT projects and adhere to DoITT Software Development Life Cycle (SDLC) methodology and apply an iterative project methodology when directed.</li> <li>• Work with the project sponsors and business owners to effectively manage project scope</li> <li>• Management of the project workplan (for all phases)</li> <li>• Project communications including status, risks, issues, escalation, etc.</li> <li>• Overall project coordination including management of resources and tasks</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Senior Manager, Senior Project Manager, Project Manager	13
FY16NDoITT251	Governance and External Affairs (GEA)/Project Services Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT252	Governance and External Affairs (GEA)/Project Services Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT253	Governance and External Affairs (GEA)/Project Services Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT254	Governance and External Affairs (GEA) /Project Services Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT255	Governance and External Affairs (GEA)/Project Services Business Analyst: Employ User-Centered Analysis techniques (interviews, direct observations, requirement work sessions, etc.) to understand business needs and clearly define the requirements for IT applications; work closely with other team leads to translate those requirements into optimal solution designs.	7/1/2015	6/30/2016	Task Order	1	Business Analysis Manager, Business Analyst	2
FY16NDoITT256	Governance and External Affairs (GEA)/Project Services Service Design Lead: Create interaction models and interface designs for internal and external projects based on established standards, business and technical requirements, and input from other functional team leads; participate in human-centered design activities, user research, software prototyping and usability testing	7/1/2015	6/30/2016	Task Order	1	UX Design Manager, UX Designer	2
FY16NDoITT257	Governance and External Affairs (GEA)/Project Services Service Design Lead: Create interaction models and interface designs for internal and external projects based on established standards, business and technical requirements, and input from other functional team leads; participate in human-centered design activities, user research, software prototyping and usability testing	7/1/2015	6/30/2016	Task Order	1	UX Design Manager, UX Designer	2
FY16NDoITT258	Application Development Management (ADM) Solution Architect: Identify and define technology solutions based on business requirements and perform technical architecture reviews of solutions.	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1
FY16NDoITT259	Application Development Management (ADM) Solution Architect: Identify and define technology solutions based on business requirements and perform technical architecture reviews of solutions.	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1
FY16NDoITT260	Application Development Management (ADM) Solution Architect: Identify and define technology solutions based on business requirements and perform technical architecture reviews of solutions.	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT261	Application Development Management (ADM) Lead: Oversee a group of developers, work with business analysts to gather requirements, estimate development work and design and develop technical solutions.	7/1/2015	6/30/2016	Task Order	1	Development Lead	4
FY16NDoITT262	Application Development Management (ADM) Lead: Oversee a group of developers, work with business analysts to gather requirements, estimate development work and design and develop technical solutions.	7/1/2015	6/30/2016	Task Order	1	Development Lead	4
FY16NDoITT263	Application Development Management (ADM) Lead: Oversee a group of developers, work with business analysts to gather requirements, estimate development work and design and develop technical solutions.	7/1/2015	6/30/2016	Task Order	1	Development Lead	4
FY16NDoITT264	Application Development Management (ADM) Senior Developer: Perform the technical design, development and unit testing of complex workstreams.	7/1/2015	6/30/2016	Task Order	1	Senior Developer	6
FY16NDoITT265	Application Development Management (ADM) Senior Developer: Perform the technical design, development and unit testing of complex workstreams.	7/1/2015	6/30/2016	Task Order	1	Senior Developer	6
FY16NDoITT266	Application Development Management (ADM) Senior Developer: Perform the technical design, development and unit testing of complex workstreams.	7/1/2015	6/30/2016	Task Order	1	Senior Developer	6

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT267	Application Development Management (ADM) Senior Developer: Perform the technical design, development and unit testing of complex workstreams.	7/1/2015	6/30/2016	Task Order	1	Senior Developer	6
FY16NDoITT268	Application Development Management (ADM) Senior Developer: Perform the technical design, development and unit testing of complex workstreams.	7/1/2015	6/30/2016	Task Order	1	Senior Developer	6
FY16NDoITT269	Application Development Management (ADM) Developer: Perform the technical design, development and unit testing of IT applications; build the application/system according to the functional requirements and design specifications	7/1/2015	6/30/2016	Task Order	1	Developer	11
FY16NDoITT270	Application Development Management (ADM) Developer: Perform the technical design, development and unit testing of IT applications; build the application/system according to the functional requirements and design specifications	7/1/2015	6/30/2016	Task Order	1	Developer	11
FY16NDoITT271	Application Development Management (ADM) Developer: Perform the technical design, development and unit testing of IT applications; build the application/system according to the functional requirements and design specifications	7/1/2015	6/30/2016	Task Order	1	Developer	11
FY16NDoITT272	Application Development Management (ADM) Developer: Perform the technical design, development and unit testing of IT applications; build the application/system according to the functional requirements and design specifications	7/1/2015	6/30/2016	Task Order	1	Developer	11

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT273	Application Development Management (ADM) Developer: Perform the technical design, development and unit testing of IT applications; build the application/system according to the functional requirements and design specifications	7/1/2015	6/30/2016	Task Order	1	Developer	11
FY16NDoITT274	Application Development Management (ADM) Quality Assurance (QA) Lead: Ensures that the software products are appropriately quality assurance tested for an application, all team resources are efficiently allocated and provided with clear tasks, guidance and training to do the job; ensure test results are documented, defects are logged and tracked and test documentation is updated.	7/1/2015	6/30/2016	Task Order	1	QA Lead	5
FY16NDoITT275	Application Development Management (ADM) Quality Assurance (QA) Lead: Ensures that the software products are appropriately quality assurance tested for an application, all team resources are efficiently allocated and provided with clear tasks, guidance and training to do the job; ensure test results are documented, defects are logged and tracked and test documentation is updated.	7/1/2015	6/30/2016	Task Order	1	QA Lead	5
FY16NDoITT276	Application Development Management (ADM) Quality Assurance (QA) Lead: Ensures that the software products are appropriately quality assurance tested for an application, all team resources are efficiently allocated and provided with clear tasks, guidance and training to do the job; ensure test results are documented, defects are logged and tracked and test documentation is updated.	7/1/2015	6/30/2016	Task Order	1	QA Lead	5
FY16NDoITT277	Application Development Management (ADM) Quality Assurance (QA) Tester: Perform software quality assurance activities for IT applications to ensure that business requirements are met by the built system.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT278	Application Development Management (ADM) Quality Assurance (QA) Tester: Perform software quality assurance activities for IT applications to ensure that business requirements are met by the built system.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT279	Application Development Management (ADM) Quality Assurance (QA) Tester: Perform software quality assurance activities for IT applications to ensure that business requirements are met by the built system.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT280	Application Development Management (ADM) Quality Assurance (QA) Tester: Perform software quality assurance activities for IT applications to ensure that business requirements are met by the built system.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT281	Application Development Management (ADM) Quality Assurance (QA) Tester: Perform software quality assurance activities for IT applications to ensure that business requirements are met by the built system.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT282	Outsourced Contact Center Services	3/1/2017	2/28/2022	Request for Proposal	2	Executive, Call Ctr. Representative,	311
FY16NDoITT283	Closed Captioning for TV broadcasts	1/1/2016	12/31/2018	Request for Proposal	1	None	0
FY16NDoITT284	Closed Captioning for TV broadcasts	1/1/2016	12/31/2018	Negotiated Acquisition	1	None	0
FY16NDoITT285	Professional Services for Installation & Configuration of Microsoft Dynamics AX - Phase II	6/1/2015	5/31/2016	Negotiated Acquisition	1	Project Manager	10

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT286	PSAC II Console fit out- Equipment Installation Drawings and planning documents, includes but not limited to various worst case scenarios for various console types, updates of drawings, and mounting solutions.	7/1/2016	6/30/2016	Request for Proposal	1	None	0
FY16NDoITT287	PSAC II Technology fit out and deployment planning, includes but not limited to detailed planning for the sequence of technology move in, security and access plan, loading dock and delivery plan, packing slip inventory plan, asset management plan, detailed position by position, vendor by vendor console technology installation plan, detailed Data Center and TRs cabinet move-in and rack and stack installation plan, coordination with building management, union representatives, agency construction schedules and agency personnel	7/1/2016	2/28/2016	Request for Proposal	1	IT facilities Manager	1
FY16NDoITT288	Rooftop Antenna Installation and Cabling- Network Time Protocol (NTP), Global Positioning System (GPS), and Distributed Antenna System (DAS) antenna on the roof of Public Safety Answering Center (PSAC)2, the work will include structural analysis, any required interference studies, installation and antenna mounts, cable management, penetrations into the building, installation of conduit, installation of cable and installation antennas	7/1/2015	6/30/2016	Request for Proposal	1	None	0
FY16NDoITT289	Emergency Communications Transformation Program (ECTP)- Asset Analyst- is responsible for receiving assets, verifying items shipped against the invoice, and ensuring there are no items missing or stolen. In addition, role also determines the overall suitability and health of assets, and provides advice concerning asset lifecycle transitions; which includes completing and verifying inventory, tagging assets, and ensuring the asset records are updated.	7/1/2015	6/30/2016	Task Order	1	Asset Manager. Asset Analyst	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT290	Emergency Communications Transformation Program (ECTP)- Requirements Manager development of requirements for the ECTP program that includes analysis, verification, and documentation. Manage requirements approval process as well as development of integration and UAT test procedures and test cases.	7/1/2015	6/30/2016	Task Order	1	Requirements Manager/ Business Analyst	4
FY16NDoITT291	Network Monitoring Engineer for Emergency Communications Transformation Program/ Public Safety Answering Center - Design and implement solution using nGenius Performance Manager software and enroll appliances into NetScout main console, NetScout Newspaper for web based reporting to meet PSAC1 and PSAC2 monitoring and alerting requirements. Perform requirements gathering necessary to design and build complex E-911 systems of the enterprise monitoring system. Perform analysis and make recommendation on design that meets industry best practice for monitoring. Develop design and presentation documents for engineers and management. This would include but not limited to VISIO or Computer Aided Design (CAD) type engineering drawings, bill of materials, and technical specifications with custom configuration to meet the E-911 needs. Perform the installation of all required system hardware and software for the monitoring system to enable the monitoring system to perform to predefined specifications. Perform testing and validation the system for functionality and performance, fault tolerance and operation readiness.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT292	Network Monitoring Engineer for Emergency Communications Transformation Program(ECTP)/ Public Safety Answering Center (PSAC) -services to include but not be limited to design and implementation of a solution using AppManager and QDB Repositories, AppManager Management Servers, AppManager Control Center, AppManager Performance Profiler, AppManager Analysis Center, NetCool Connector to meet PSAC1 and PSAC2 monitoring and alerting requirements	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT293	Network Monitoring Engineer for Emergency Communications Transformation Program (ECTP)/ Public Safety Answering Center (PSAC)-services to include but not be limited to design and implementation of a solution using NetCool Omnibus, NetCool IBM Tivoli Monitoring (ITM), NetCool Tivoli Business Service Manager (TBSM), NetCool Impact- comprised of object servers, probes, gateways to meet PSAC1 and PSAC2 monitoring and alerting requirements.	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT294	IT Security Engineer for Emergency Communications Transformation Program (ECTP) / Public Safety Answering Center (PSAC)-services to include but not be limited to working with project team to disseminate the Security policies established for the program. Work with agency technical resources to gather requirements for Remote access and IT security areas. Coordinating with PSAC integration team on various work stream security requirements and provide solutions. Creating remote access design with two factor authentication. Identifying and documenting the integration requirements for the QRadar Security Event and Incident Management (SEIM) solution with various security products. Coordinating with stakeholders to identify business impact and data classification of assets. Overall project coordination of the various security vendor tasks that are part of the program. Implementing customized configurations and rules in QRadar environment. Produce design documents	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT295	Emergency Communications Transformation (ECTP) Fire Department Computer Aided Dispatch (FDCAD) Remote Access Services for FDNY Network and to allow FDNY secure internet access at PSAC1	7/1/2015	6/30/2016	Intergovernmental	1	None	0
FY16NDoITT296	Emergency Communications Transformation (ECTP) Fire Department Computer Aided Dispatch (FDCAD) Remote Access Lead Project Manager- Provide weekly project status reports, that include current project status of the project, issues that need management attention, deliverables and activities to be completed. Provide project plans that define activities, dependencies and tasks. Document project risk, and come up with risk and issue mitigation plans	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT297	Emergency Communications Transformation (ECTP) Fire Department Computer Aided Dispatch (FDCAD) Remote Access- Technical Project Manager- Will be responsible for technical implementation of the project and will be involved in Design, Build / Pilot test and Production Rollout phases; implementation planning, management, and support during production rollouts; establishes performance standards, policies and procedures; make recommendations to management about schedules, prioritization and resource allocation with input from team members; work collaboratively with other team members and across multiple teams to identify and resolve issues with minimal guidance, escalating as appropriate; actively and regularly communicates with all internal and external parties of project	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT298	<p>Emergency Communications Transformation (ECTP) Fire Department Computer Aided Dispatch (FDCAD) Remote Access-Outbound/ Virtual Specialization- Provide architectural guidance and implementation support for upcoming initiatives supporting the Citrix XenDesktop and XenApp environment.</p> <ul style="list-style-type: none"> <li>• Create and maintain a stable predictable and scalable environment for the delivery of IT Applications and desktops to internal and external users of the Fire Department of New York City.</li> <li>• Responsible for developing &amp; executing test plans, installation &amp; support documentation, planning &amp; managing initial deployments, knowledge transfer , 3rd level support, documentation, and vendor management for Citrix Client and Server products.</li> <li>• Coordinate knowledge transfer to Help Desk staff, Operations, and Desktop Technicians.</li> <li>• Monitors and controls performance and health of the server resources.</li> <li>• Utilizes software and hardware tools, identifies and diagnoses problems and factors affecting the performance of the Citrix environment</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT299	<p>Emergency Communications Transformation (ECTP) Fire Department Computer Aided Dispatch (FDCAD) Remote Access - Implementation Project Manager- Responsible for execution of solution designed and integration of FDNY applications</p> <ul style="list-style-type: none"> <li>• Work directly with other internal engineering departments to ensure that all customer expectations are being met at the highest possible level.</li> <li>• Participate in customer kickoff calls with Technical and Lead Project Managers and be responsible for deploying customer infrastructure.</li> <li>• Participate in Design, Build, Implementation and Rollout phase</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT302	<p>Emergency Communications Transformation Program (ECTP) Logistics Project Manager- Assessing, defining and solving complex supply chain, transportation, inventory, and warehousing issues. Prioritizing and coordination multiple vendors throughout the building including elevators, loading dock , storage, staging and deployment. Working with NYPD and FDNY in configuring building security and AV systems. Working effectively in a construction environment with both management and subcontractors. Engage with public safety and stakeholder agencies to understand and document their needs, issues, concerns and potential barriers to migration. Detailed project planning and creation and maintenance of a logistics project plan</p>	7/1/2015	6/30/2016	Task Order	1	IT facilities Manager	1

## New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT303	Emergency Communications Transformation Program (ECTP) Logistics Subject Matter Expert (SME) - Assessing, defining and solving complex supply chain, transportation, inventory, and warehousing issues. Prioritizing and coordination multiple vendors throughout the building including elevators, loading dock , storage, staging and deployment. Working with NYPD and FDNY in configuring building security and AV systems. Working effectively in a construction environment with both management and subcontractors. Engage with public safety and stakeholder agencies to understand and document their needs, issues, concerns and potential barriers to migration. Detailed project planning and creation and maintenance of a logistics project plan	7/1/2015	6/30/2016	Task Order	1	IT facilities Manager	1
FY16NDoITT304	Emergency Communications Transformation Program (ECTP) Logistics Subject Matter Expert (SME)-Assessing, defining and solving complex supply chain, transportation, inventory, and warehousing issues. Prioritizing and coordination multiple vendors throughout the building including elevators, loading dock , storage, staging and deployment. Working with NYPD and FDNY in configuring building security and AV systems. Working effectively in a construction environment with both management and subcontractors. Engage with public safety and stakeholder agencies to understand and document their needs, issues, concerns and potential barriers to migration. Detailed project planning and creation and maintenance of a logistics project plan	7/1/2015	6/30/2016	Task Order	1	IT facilities Manager	1
FY16NDoITT305	Repair, modification and local service for Rockefeller Group Technology System (RGTS) Private Branch Exchange (PBX) System	7/1/2015	3/31/2019	Negotiated Acquisition	3	None	0
FY16NDoITT306	Maintenance, repair, modification upgrades of Cisco VoIP System	7/1/2015	6/30/2019	Request for Proposal	1	None	0
FY16NDoITT307	Engineer to ensure the fiber roll-out is coordinated with the service providers and ensure timelines are met.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT308	Optical deployment engineer to work with the vendor to ensure proper configuration is being applied as per city standards	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT309	Engineer with a knowledge of Networking and Optical networks with an ability to look at and design City's Optical and IP network	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT310	Network engineer with an understanding of data center technologies to plan the migration and consolidation from one data center to another	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT311	Senior Network engineer with an understanding of data center technologies to plan the migration and consolidation from one data center to another and also to plan decomm activities to reclaim Internet Protocol (IP) addresses, Virtual Local Area Networks (VLANs) etc.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT312	VoIP engineer to build, configure and manage VoIP infrastructure and call center environment	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT313	Senior VoIP engineer with an ability to fully understand VoIP technologies along with Networking knowledge to design and build complex VoIP infrastructure	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT314	Senior VoIP Engineer with knowledge of VoIP architecture, and Networking to design and build SIP based network to provide City a robust VoIP network to avail new VoIP features	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT320	End of Life (EOL) Network Infrastructure Upgrade Network Specialist II-- project requires a resource to stage and deploy replacement of old DoITT network devices (Routers/Switches). The consultant will be required coordinate after hour changes with various agencies and manage the change control process. The consultant will also be required to implement the DoITT Router/Switch standard configuration template during the deployments and verify Layer1-3 connectivity	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT323	Demilitarized Zone (DMZ) Staging Security Engineer-will be responsible for leading and executing IT Security specific technical discovery, design, and deployment deliverables for Agency migrations	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT324	Demilitarized Zone (DMZ) Staging Security Engineer-will be responsible for leading and executing IT Security specific technical discovery, design, and deployment deliverables for Agency migrations	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT325	Demilitarized Zone (DMZ) Staging Network Engineer-reviewing and evaluating network design issues, ensuring efficient data flow, scalability, cost-efficiency, and client needs specific to the datacenter relocation initiative	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT327	VMWare Architect-Performing duties required to expand the virtualized computing environment using tools that include vCenter, vSphere, and Lab Manager. Provide expertise in the design and maintenance required to ensure the high availability of the virtualized computing environment. Provide technical expertise and performing tasks for all related infrastructure projects, including business continuity. Architecting and implementing solutions in a multi-tenant environment.	7/1/2015	6/30/2016	Task Order	1	None	0

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT328	Vmware Consultant 1-- Installation, Configuration and maintenance of Hosted VMware products. Design, Implementation, Testing and Deployment of VMware Infrastructure. Installation, Configuration and Administration of VMware VSphere4, ESX 3.5 and ESXi Server, VMware View. VMware vSphere client, Virtual vCenter Server. Virtual Networking(Virtual Switches, VM Kernel Ports)	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT329	VMWare Consultant 2-Installation, Configuration and maintenance of Hosted VMware products. Design, Implementation, Testing and Deployment of VMware Infrastructure. Installation, Configuration and Administration of VMware VSphere4, ESX 3.5 and ESXi Server, VMware View. VMware vSphere client, Virtual vCenter Server. Virtual Networking(Virtual Switches, VM Kernel Ports)	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT330	VMWare Agency Dedicated Consultant-Installation, Configuration and maintenance of Hosted VMware products. Design, Implementation, Testing and Deployment of VMware Infrastructure. Installation, Configuration and Administration of VMware VSphere4, ESX 3.5 and ESXi Server, VMware View. VMware vSphere client, Virtual vCenter Server. Virtual Networking(Virtual Switches, VM Kernel Ports)	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT331	<p>ACS Project Manager - • Responsible for the completion of the specific phase of Data Center consolidation assigned. Data Center consolidations are broken into three phases; Requirements and Evaluation, Planning and Execution. Each Phase requires a resource loaded project plan and work products that the Project Manager drives to completion.</p> <ul style="list-style-type: none"> <li>• Responsible for developing and maintaining project plans that are resource balanced and accurately depict resource needs from the agency engaged in migration.</li> <li>• Maintain and escalate risks associated to their relevant projects to the DoITT PMO and Executive staff. Manage all risks to completion.</li> <li>• Import project plans into the standard DoITT tool (Clarity) to maintain project visibility across the organization.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT332	<p>ACS Migration Specialist - • The Migration Specialist will be responsible for leading and executing technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Migration Specialist will work closely with DoITT service owner teams and ACS stakeholders to ensure efficient provisioning of DoITT service offerings (Server, Storage, Network, Database, and Service Desk) to align with ACS hosting requirements. The migration specialist will have an extensive technical background covering all aspects of data center migration and hosting.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT333	<p>ACS Tech Lead - • Develop technical solutions and migrate ACS data centers into a DoITT environment. Agency systems require specific knowledge of not only their environment but DoITT existing environment and how they can provide the same service.</p> <ul style="list-style-type: none"> <li>• Create technical requirements and designs.</li> <li>• Provide deployment and problem resolution.</li> <li>• Manage all technical aspects of Data Center migration phases (Evaluation, Planning, Execution)</li> <li>• Manage testing lifecycle for all applications being transitioned to DoITT ( Design, Build, Testing, Deployment and Operational Transition)</li> <li>• Interface with ACS technical subject matter experts and drive to conclusion any technical open issues.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT334	<p>DOHMH Project Manager - • Responsible for the completion of the specific phase of Data Center consolidation assigned. Data Center consolidations are broken into three phases; Requirements and Evaluation, Planning, and Execution. Each Phase requires a resource loaded project plan and work products that the Project Manager drives to completion.</p> <ul style="list-style-type: none"> <li>• Responsible for developing and maintaining project plans that are resource balanced and accurately depict resource needs from the agency engaged in migration.</li> <li>• Maintain and escalate risks associated to their relevant projects to the DoITT/DOHMH PMO and Executive staff. Manage all risks to completion.</li> <li>• Import project plans into the standard DoITT (Clarity) and DOHMH tools to maintain project visibility across the organization.</li> <li>• Forecast critical path for migrations and maintain project plan baselined dates.</li> <li>• Coordinate team resources and DoITT/DOHMH internal resources needed for successful completion of relevant Data Center migration phases.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT335	<p>DOHMH Technical Lead - • Develop technical solutions and migrate DOHMH data centers into a DoITT environment. Agency systems require specific knowledge of not only their environment but DoITT existing environment and how they can provide the same service.</p> <ul style="list-style-type: none"> <li>• Create technical requirements and designs.</li> <li>• Provide deployment and problem resolution.</li> <li>• Manage all technical aspects of Data Center migration phases (Evaluation, Planning, Execution)</li> <li>• Manage testing lifecycle for all applications being transitioned to DoITT ( Design, Build, Testing, Deployment and Operational Transition)</li> <li>• Interface with DOHMH technical subject matter experts and drive to conclusion any technical open issues.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT336	<p>DOHMH Migration Specialist - • The Migration Specialist will be responsible for leading and executing technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Migration Specialist will work closely with DoITT service owner teams and DOHMH stakeholders to ensure efficient provisioning of DoITT service offerings (Server, Storage, Network, Database, and Service Desk) to align with DOHMH hosting requirements. The migration specialist will have an extensive technical background covering all aspects of data center migration and hosting.</li> <li>• Provide technical expertise and performing tasks for all related infrastructure projects.</li> <li>• Architecting and implementing solutions in a multi-tenant environment.</li> <li>• Providing solutions across multiple vendor platforms</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT337	<p>DOHMH Migration Specialist - • The Migration Specialist will be responsible for leading and executing technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Migration Specialist will work closely with DoITT service owner teams and DOHMH stakeholders to ensure efficient provisioning of DoITT service offerings (Server, Storage, Network, Database, and Service Desk) to align with DOHMH hosting requirements. The migration specialist will have an extensive technical background covering all aspects of data center migration and hosting.</li> <li>• Provide technical expertise and performing tasks for all related infrastructure projects.</li> <li>• Architecting and implementing solutions in a multi-tenant environment.</li> <li>• Providing solutions across multiple vendor platforms</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT338	<p>DOHMH Security / Testing Specialist - • The Security / Testing Specialist will be responsible for leading and executing IT Security specific technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Security / Testing Specialist will work closely with DoITT service owner teams and DOHMH stakeholders to ensure secure design and provisioning of DoITT service offerings to align with DOHMH hosting requirements and Citywide IT Security protocols. The security / testing specialist will have an extensive technical background covering all aspects of IT Security.</li> <li>• Provide technical expertise and perform tasks for all IT Security related efforts associated to the DMZ migration.</li> <li>• Create and document technical requirements and designs.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT339	<p>NYCServ ResPass Network Engineer - This resource will perform the following functions:</p> <ul style="list-style-type: none"> <li>• The design, analysis, and implementation of the network designed using CISCO technology for Site B Business Continuity and Recovery System (BCRS)</li> <li>• Ensure IP routing, Internet and networking technologies, NAT, routing protocols, and network security, Firewalls, Proxies and VPN are working as planned</li> <li>• Optimizing network to provide anticipated performance as per design requirements</li> <li>• End to End validation to ensure connectivity, routing, and automatic Site B failover working as design</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Network Engineer	3
FY16NDoITT340	<p>NYCServ ResPass IT Security Engineer - This resource will perform the following functions:</p> <ul style="list-style-type: none"> <li>• The design, analysis, and installation and configuration of the network security devices from Juniper, CISCO, Checkpoint, Actiance, MAZU as per BCRS design specification using Juniper, CISCO,</li> <li>• Ensure Ports, and protocols are configured and the right access is in place IP routing, Internet and networking technologies, Network address translation (NAT), routing protocols, and network security, Firewalls, Proxies and VPN are working as planned</li> <li>• Optimizing security network devices to provide anticipated performance as per design requirements</li> <li>• End to End validation to ensure security access, connectivity, routing, and automatic Site B failover working as design</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT341	<p>NYCServ ResPass Developer/Implementation Specialist - This resource will perform the following functions:</p> <ul style="list-style-type: none"> <li>• Capture NYCSESV/RESPASS agencies' requirements necessary for migration</li> <li>• Assess current NYCSESV/RESPASS environment and develop migration plan</li> <li>• Migrates database from old environment to new environment</li> <li>• Analyze database requirements for Batch, Online transaction processing (OLTP)</li> <li>• Review physical data models for design integrity and adherence to published database standards.</li> <li>• Develop and execute appropriate Data Definition Language (DDL) to support projects.</li> <li>• Provide query performance monitoring and tuning recommendations.</li> </ul> <p>Validation and Certification Task</p> <ul style="list-style-type: none"> <li>o Assess planning and alignment with business</li> <li>o Develop validity for Unit and Integration Software migration DB2, WAS, environment</li> <li>o Detailing and tracking issues through to resolution</li> <li>o Executing Plan and finding root cause to issues</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT342	<p>Cisco Implementation Services - CityWide Session Initiation Protocol (CW SIP) - Design and configure SIP integration between carriers and the City's infrastructure.</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT343	<p>AS Installation Services - CityNet Internet Protocol (IP) Routing - Cisco Central Engineering Services will provide Subject Matter Experts to deliver best practice designs, configurations, lab testing, implementation support and leveraging various Cisco tools including the following:</p> <ul style="list-style-type: none"> <li>• Design Availability Analysis Procedure Tool to model proposed design for high availability</li> <li>• Cariden Tool for capacity planning</li> <li>• VITL tool for migration/implementation planning</li> <li>• Risk Analysis Tool for Software recommendations and bug scrubs</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT344	Ironport Vendor dedicated Cisco engineer will report to the project management team and work with infrastructure partners; responsibilities include: Vetting solution design, Solution installation and optimization, Initial migration activities	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT345	End of Life (EOL) Network Resource - tasked with: planning, design and engineering, configuration and implementation of the replacement of EOL hardware. Specifically, the End of Life project requires an Network Engineer resource to stage and deploy replacement of old DoITT network devices (Routers/Switches). The consultant will be required coordinate after hour changes with various agencies and manage the change control process. The consultant will also be required to implement the DoITT Router/Switch standard configuration template during the deployments and verify Layer1-3 connectivity.	7/1/2015	6/30/2016	Task Order	1	Network Engineer	3
FY16NDoITT346	Citrix Deployment Services - Provide analysis, design, and implementation of Citrix technologies. Onsite engineer from Two-Factor for implementation of the product with responsibilities: <ul style="list-style-type: none"> <li>• Requirements gathering, confirmation of requirements and remote access and use cases</li> <li>• Design recommendations</li> <li>• Installation and configuration</li> <li>• Deployment of pilot users</li> <li>• Production roll-out, enrolling and authentication production users</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT347	Specialist II - Citrix Engineer - Citrix Remote Access project requires professional services resource to architect and build infrastructure to on-board new agencies to the Citrix platform; to migrate current agencies from old platform within DoITT data centers at 2MTC and New Jersey. Additional tasks include replacing end-of-life hardware as well as installation of new Netscaler appliances and XenApp. These tasks and responsibilities require each individual resource for a period of one year.	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT348	Specialist II - Citrix Engineer - Citrix Remote Access project requires professional services resource to architect and build infrastructure to on-board new agencies to the Citrix platform; to migrate current agencies from old platform within DoITT data centers at 2MTC and New Jersey. Additional tasks include replacing end-of-life hardware as well as installation of new Netscaler appliances and XenApp. These tasks and responsibilities require each individual resource for a period of one year.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT349	Advanced Interactive eXective (AIX) Systems Engineer - responsible for: <ul style="list-style-type: none"> <li>• Lead Build and Deployment activities for NYCServ infrastructure project; Defining project scope and deliverables; Defining detailed technical tasks and estimating resource requirements for deployment of new UNIX hardware and software</li> <li>• Design/Architecture of large-scale IBM AIX Tivoli Storage Manager (TSM)/Configuration Manager (CM) environments with a focus on high availability including the creation of detailed technical blueprints; Installation, configuration, tuning, and security analysis of IBM AIX hardware; Server sizing and capacity planning</li> <li>• Creating and maintaining project plans and timelines for project lifecycles</li> <li>• Reporting to upper management regarding project deliverables and status working with other technologists and application team members on deployment of complex projects on the IBM AIX platform</li> </ul>	7/1/2015	6/30/2016	Task Order	1	AIX Systems Engineer	4
FY16NDoITT350	Advanced Interactive eXective (AIX) Systems Engineer - responsible for: <ul style="list-style-type: none"> <li>• Lead Build and Deployment activities for NYCServ infrastructure project; Defining project scope and deliverables; Defining detailed technical tasks and estimating resource requirements for deployment of new UNIX hardware and software</li> <li>• Design/Architecture of large-scale IBM AIX Tivoli Storage Manager (TSM)/Configuration Manager (CM) environments with a focus on high availability including the creation of detailed technical blueprints; Installation, configuration, tuning, and security analysis of IBM AIX hardware; Server sizing and capacity planning</li> <li>• Creating and maintaining project plans and timelines for project lifecycles</li> <li>• Reporting to upper management regarding project deliverables and status working with other technologists and application team members on deployment of complex projects on the IBM AIX platform</li> </ul>	7/1/2015	6/30/2016	Task Order	1	AIX Systems Engineer	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT351	<p>Apple Support Specialist - Assist Apple Support and Operations with the support, management and deployment of Macintosh workstations throughout the City of New York during a staff search and high priority projects. Tasks will include hardware and software troubleshooting, updating and installing software, imaging workstations, deploying various Mac OS and iOS hardware, assisting with special projects, and assisting with the department's asset inventory.</p>	7/1/2015	6/30/2016	Task Order	1	Apple Support Specialist	2
FY16NDoITT352	<p>Backup Specialist - Maintain Backup software, disk based storage appliances &amp; tape libraries. Troubleshoot client, server &amp; appliance configurations to deliver optimal backup times &amp; efficient use of resources. Provide the technical Backup and Recovery expertise to administer the NYCServ system and integrate it into DoITT's Backup and Recovery environment.</p> <ul style="list-style-type: none"> <li>• Working on the Backup, design, development, and support creation of all file system layouts, database environments, referential integrity relationships/constraints, security environment roles, etc.</li> <li>• Creating Backup backup/recovery process and design/implement the D/R plan (Site-B plan).</li> <li>• Developing NYCServ Backup operational procedures.</li> <li>• Developing UNIX shell scripts, design and set up the DB2 data archiving strategy, support ongoing NYCSERV Backup enhancements.</li> <li>• Setting up and administering the NYCServ Backup security environment.</li> <li>• Reviewing Backup design specifications to ensure adherence to best practice methods for database usage.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	NetBackup Administrator	4
FY16NDoITT353	<p>Backup Specialist - Maintain Backup software, disk based storage appliances &amp; tape libraries. Troubleshoot client, server &amp; appliance configurations to deliver optimal backup times &amp; efficient use of resources. Provide the technical Backup and Recovery expertise to administer the NYCServ system and integrate it into DoITT's Backup and Recovery environment.</p> <ul style="list-style-type: none"> <li>• Working on the Backup, design, development, and support creation of all file system layouts, database environments, referential integrity relationships/constraints, security environment roles, etc.</li> <li>• Creating Backup backup/recovery process and design/implement the D/R plan (Site-B plan).</li> <li>• Developing NYCServ Backup operational procedures.</li> <li>• Developing UNIX shell scripts, design and set up the DB2 data archiving strategy, support ongoing NYCSERV Backup enhancements.</li> <li>• Setting up and administering the NYCServ Backup security environment.</li> <li>• Reviewing Backup design specifications to ensure adherence to best practice methods for database usage.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	NetBackup Administrator	4

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT354	<p>Backup Specialist - provide the technical Backup and Recovery expertise to administer the NYCServ system and integrate it into DoITT's Backup and Recovery environment.</p> <ul style="list-style-type: none"> <li>• Working on the Backup, design, development, and support creation of all file system layouts, database environments, referential integrity relationships/constraints, security environment roles, etc.</li> <li>• Creating Backup backup/recovery process and design/implement the D/R plan (Site-B plan).</li> <li>• Developing NYCServ Backup operational procedures.</li> <li>• Developing UNIX shell scripts, design and set up the DB2 data archiving strategy, support ongoing NYCSERV Backup enhancements.</li> <li>• Setting up and administering the NYCServ Backup security environment.</li> <li>• Reviewing Backup design specifications to ensure adherence to best practice methods for database usage.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	NetBackup Administrator	4
FY16NDoITT355	<p>Clearwell Specialist - Create Clearwell "Collection Tasks" against defined sources (defined by management and legal departments). Create Clearwell "Collection Sets" to prepare the data for processing by the Processing, Analysis and Review module. Assist in the creation of workflow templates to be used as an e-discovery standard for each agency using the Clearwell tool. Enable Clearwell users/agencies as they come online in the environment (providing proper permissions, collection tasks and collection sets).</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT356	<p>Clearwell Specialist - Create Clearwell "Collection Tasks" against defined sources (defined by management and legal departments). Create Clearwell "Collection Sets" to prepare the data for processing by the Processing, Analysis and Review module. Assist in the creation of workflow templates to be used as an e-discovery standard for each agency using the Clearwell tool. Enable Clearwell users/agencies as they come online in the environment (providing proper permissions, collection tasks and collection sets).</p>	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT357	Clearwell Specialist - Create Clearwell "Collection Tasks" against defined sources (defined by management and legal departments). Create Clearwell "Collection Sets" to prepare the data for processing by the Processing, Analysis and Review module. Assist in the creation of workflow templates to be used as an e-discovery standard for each agency using the Clearwell tool. Enable Clearwell users/agencies as they come online in the environment (providing proper permissions, collection tasks and collection sets).	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT358	Datacenter Operations - reviewing and evaluating software and network design issues, ensuring efficient data flow, scalability, cost-efficiency, and client needs specific to the datacenter relocation initiative; participating as a technical resource for deep dive site assessments; interfacing and assisting teams with network engineering; interfacing with other DoITT teams to ensure that network changes flow efficiently; designing and coding router/switch configurations as required; implementing new processes/functions on routers and switches as required, including but not limited to switching and routing , QoS, multicasting and Content Networking	7/1/2015	6/30/2016	Task Order	1	Datacenter Operations Technicians	6
FY16NDoITT359	Exchange Engineer -Provide engineering and design for the Microsoft Exchange 2010 environment; oversee and implement the City's hosted mail and messaging system (Microsoft Exchange 2010) and domain architecture; migrate Exchange 2010 email systems from external hosted sources; design implementations of Microsoft Exchange 2010 in a complex environment for other City agencies/entities adding to the rapidly expanding domain of over 65,000 users; perform upgrades, security, virus protection, spam protection, registry, active directory, editing, system implementation, performance monitoring and problem solving for project execution in a large, complex environment, strategic planning, functional management, and deployment of client software for mail migrations; create, oversee and update the existing Exchange/AD systems, disaster recovery and related documentation.	7/1/2015	6/30/2016	Task Order	1	Senior Exchange Engineer	4
FY16NDoITT360	Linux Systems Engineer - Manage UNIX projects/tasks as assigned. Serve as Systems Administrator for Solaris UNIX systems and Red Hat Linux systems. Prepare technical deployment plans and system utilization reports. Work with other technical staff to coordinate implementation activities. Follow and document procedures related to Systems Administration of the DoITT SUN and Red Hat LINUX environment.	7/1/2015	6/30/2016	Task Order	1	Linux/Unix Systems Engineer	9

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT361	Migration Specialist - responsible for executing technical discovery, design, and deployment deliverables for Agency migrations. This will include conducting deep dive assessments and documentation of technical requirements, architecture designs, configuration request forms, and operational run books. The Migration Specialist will work closely with CITIServ service owner teams and Agency stakeholders to ensure efficient provisioning of CITIServ service offerings (Server, Storage, Network, Database, Service Desk) to align with Agency hosting requirements. The migration specialist will have an extensive technical background covering all aspects of data center migration and hosting.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT362	Oracle Database Specialist - will install, configure, customize, create, implement, and provide assistance for the Oracle and MS SQL Server databases, software and related tools/products for CITIServ database systems; set up/administer database security environment; carry out DB Performance Tuning; work on DB problems, working with database software vendor support on problems and questions; schedule RMAN (backup/recovery); install, configure and customize Oracle server and clients; schedule and install Oracle upgrades; install, configure and customize Oracle-related system level software; design, development and create all database file systems layouts and databases; monitor software notifications and updates;	7/1/2015	6/30/2016	Task Order	1	Oracle DBA	8
FY16NDoITT363	Project Manager - will provide overall Project management support and assist the transition workstream lead and PMO in managing overall program governance and day-to-day coordination of activities as well as provide coordinating activities between all workstream leads. - Responsibilities will include coordinating and managing all activities; creating status reports; identifying and escalating risks and issues; and signing off on swat team deliverables.	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT364	<p>SQL Database Specialist - Responsible for the completion of the SQL Server Database planning and execution phases of Data Center consolidation effort. Data Center consolidations are broken into three phases Assessment, Planning and Execution. Each Phase requires a resource loaded project plan and work products that the SQL Database Specialist drives to completion.</p> <p>2. Responsible for developing and maintaining project plans that are resource balanced and accurately depict resources needs from the agency engaged in migration.</p> <p>3. Maintain and escalate risks associated to their relevant projects to the PMO and Executive staff. Manage all risks to completion.</p> <p>4. Import project plans into the standard DoITT tool (Clarity) to maintain project visibility across the organization.</p> <p>5. Forecast critical path for migrations and maintain project plan base lined dates.</p> <p>6. Coordinate team resources and DoITT internal resources needed for successful completion of relevant Data Center migration phases.</p>	7/1/2015	6/30/2016	Task Order	1	SQL DBA	4
FY16NDoITT365	<p>SQL Virtualization engr - 1. Use Virtualization techniques in migration applications</p> <p>2. Provide expertise to applications once they are moved into testing and production.</p> <p>3. Enforce, manage, and create policies needed for efficient migration into new environment</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT366	<p>Storage/Backup engineer Specialist manages &amp; supports mission critical Storage Area Network (SAN) &amp; Network Attached Storage (NAS) systems. The specialist must have expertise in building, maintaining, optimizing &amp; supporting common SAN/NAS equipment such as SAN switches, SAN arrays &amp; NAS filers.</p>	7/1/2015	6/30/2016	Task Order	1	Enterprise Storage (SAN/NAS) Engineer	5

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT367	Technical Lead - responsibilities are to lead technical discovery and design activities for and City Agency stakeholders, document and manage migration project plans, document technical requirements and architecture designs, provide deployment and problem resolution, and manage all technical aspects of migrations including design, build, testing, deployment and operational transition.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT368	Unix Systems Engineer - • Manage UNIX projects/tasks as assigned. • Serve as Systems Administrator for UNIX systems and Red Hat Linux systems. • Prepares technical deployment plans and system utilization reports. • Work with other technical staff to coordinate implementation activities. • Follow and document procedures related to Systems Administration of the DoITT SUN and Red Hat LINUX environment. • Respond, track, and escalate systems incident on all UNIX systems. • Perform system patch deployments and hardware maintenance; application upgrades and patches • Monitor and resolve alerts.	7/1/2015	6/30/2016	Task Order	1	Linux/Unix Systems Engineer	9
FY16NDoITT369	Virtualization Engineer - Use Virtualization techniques in migration applications Provide expertise to applications once they are moved into testing and production. Enforce, manage, and create policies needed for efficient migration into new environment	7/1/2015	6/30/2016	Task Order	1	Virtualization Systems Engineer	3
FY16NDoITT370	Windows AD Engineer - Microsoft Applications and Services (IIS 6.0, DNS/DHCP, WINS); in depth understanding of Active Directory delegation and security models; working knowledge VMWare ESX or Hyper-V technology; experience managing production Windows servers used to support multiple mission-critical initiatives; working knowledge of Microsoft enterprise technologies such as SQL Server, Exchange, etc.; advanced knowledge of Microsoft operating platforms and Office applications;	7/1/2015	6/30/2016	Task Order	1	Windows AD Engineer	1

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT371	Windows McAfee Engineer - Strong knowledge of the following: McAfee Agent, VirusScan (PC, MAC and Linux), McAfee Security for Microsoft Exchange (Groupshield), McAfee Security for Microsoft Sharepoint, Webgateway, ePolicy Orchestrator (ePO), Encryption (EEPC EEFF for PC and MAC), GTI Proxy (Linux build), Host Intrusion Prevention, Data Loss Prevention, MOVE, Rogue System Sensor & SiteAdvisor	7/1/2015	6/30/2016	Task Order	1	Windows McAfee Engineer	2
FY16NDoITT372	Windows Security Engineer - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services	7/1/2015	6/30/2016	Task Order	1	Windows Security Engineer	2
FY16NDoITT373	Windows Systems Engineer - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services; organizational skills; excellent verbal and written communication skills; knowledge of monitoring tools such as NETIQ, SSCM	7/1/2015	6/30/2016	Task Order	1	Windows Systems Engineer	14
FY16NDoITT374	NYPD Oracle Database Specialist - • Work in designing database platforms and addressing how to move into other DoITT environments. • Assist in the completion of database questionnaires that are used to create a roadmap for what databases could be moved. • Create individual instances of a database necessary to ensure smooth migrations of applications.	7/1/2015	6/30/2016	Task Order	1	Oracle DBA	8

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT375	<p>NYPD Oracle Database Specialist - • Work in designing database platforms and addressing how to move into other DoITT environments.</p> <ul style="list-style-type: none"> <li>• Assist in the completion of database questionnaires that are used to create a roadmap for what databases could be moved.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Oracle DBA	8
FY16NDoITT376	<p>NYPD SQI Database Specialist - • Work in designing database platforms and addressing how to move into other DoITT environments.</p> <ul style="list-style-type: none"> <li>• Assist in the completion of database questionnaires that are used to create a roadmap for what databases could be moved.</li> <li>• Create individual instances of a database necessary to ensure smooth migrations of applications.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	SQL DBA	4
FY16NDoITT377	<p>DOHMH Project Manager - • Responsible for the completion of the specific phase of Data Center consolidation assigned. Data Center consolidations are broken into three phases; Requirements and Evaluation, Planning, and Execution. Each Phase requires a resource loaded project plan and work products that the Project Manager drives to completion.</p> <ul style="list-style-type: none"> <li>• Responsible for developing and maintaining project plans that are resource balanced and accurately depict resource needs from the agency engaged in migration.</li> <li>• Maintain and escalate risks associated to their relevant projects to the DoITT/DOHMH PMO and Executive staff. Manage all risks to completion.</li> <li>• Import project plans into the standard DoITT (Clarity) and DOHMH tools to maintain project visibility across the organization.</li> <li>• Forecast critical path for migrations and maintain project plan baselined dates.</li> <li>• Coordinate team resources and DoITT/DOHMH internal resources needed for successful completion of relevant Data Center migration phases.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT378	<p>DOHMH Technical Lead - • Develop technical solutions and migrate DOHMH data centers into a DoITT environment. Agency systems require specific knowledge of not only their environment but DoITT existing environment and how they can provide the same service.</p> <ul style="list-style-type: none"> <li>• Create technical requirements and designs.</li> <li>• Provide deployment and problem resolution.</li> <li>• Manage all technical aspects of Data Center migration phases (Evaluation, Planning, Execution)</li> <li>• Manage testing lifecycle for all applications being transitioned to DoITT ( Design, Build, Testing, Deployment and Operational Transition)</li> <li>• Interface with DOHMH technical subject matter experts and drive to conclusion any technical open issues.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT379	<p>DOHMH Migration Specialist - • The Migration Specialist will be responsible for leading and executing technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Migration Specialist will work closely with DoITT service owner teams and DOHMH stakeholders to ensure efficient provisioning of DoITT service offerings (Server, Storage, Network, Database, and Service Desk) to align with DOHMH hosting requirements. The migration specialist will have an extensive technical background covering all aspects of data center migration and hosting.</li> <li>• Provide technical expertise and performing tasks for all related infrastructure projects.</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT380	<p>DOHMH Security / Testing Specialist - • The Security / Testing Specialist will be responsible for leading and executing IT Security specific technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Security / Testing Specialist will work closely with DoITT service owner teams and DOHMH stakeholders to ensure secure design and provisioning of DoITT service offerings to align with DOHMH hosting requirements and Citywide IT Security protocols. The security / testing specialist will have an extensive technical background covering all aspects of IT Security.</li> <li>• Provide technical expertise and perform tasks for all IT Security related efforts associated to the DMZ migration</li> </ul>	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT381	NYPD Project Manager - Responsible for the completion of the specific phase of Data Center consolidation assigned. Data Center consolidations are broken into three phases Assessment, Planning and Execution. Each Phase required a resource loaded project plan and work products that the Project Manager drives to completion. Responsible for developing and maintaining project plans that are resource balanced and accurately depict resources needs from the agency engaged in migration.	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2
FY16NDoITT382	NYPD Project Manager - Responsible for the completion of the specific phase of Data Center consolidation assigned. Data Center consolidations are broken into three phases Assessment, Planning and Execution. Each Phase required a resource loaded project plan and work products that the Project Manager drives to completion. Responsible for developing and maintaining project plans that are resource balanced and accurately depict resources needs from the agency engaged in migration.	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2
FY16NDoITT383	NetIQ Professional Services-analyze the current network topology, review the security monitoring and alerting requirements, and make system modifications to satisfy the business requirements for the AppManager and Analysis Center upgrade.	7/1/2015	6/30/2016	Competitive Sealed Bid	1	None	0
FY16NDoITT384	MOCJ - Project Manager for Justice Provider Tracking System project charter, scope statement, roadmap, resource requirements, status reports, risk management, change control, facilitator and business liaison monitoring the progress and quality of deliverables and tasks.	7/1/2015	6/30/2016	Task Order	1	Project Manager	13
FY16NDoITT385	MOCJ - Project Manager for Criminal Justice Case Tracker project charter, scope statement, roadmap, resource requirements, status reports, risk management, change control, facilitator and business liaison monitoring the progress and quality of deliverables and tasks.	7/1/2015	12/31/2016	Task Order	1	Project Manager	13
FY16NDoITT386	MOCJ - Project Manager for Datashare Upgrade project charter, scope statement, roadmap, resource requirements, status reports, risk management, change control, facilitator and business liaison monitoring the progress and quality of deliverables and tasks.	7/1/2015	6/30/2016	Task Order	1	Project Manager	13
FY16NDoITT387	MOCJ - Project Manager for Datashare Upgrade project charter, scope statement, roadmap, resource requirements, status reports, risk management, change control, facilitator and business liaison monitoring the progress and quality of deliverables and tasks.	7/1/2015	6/30/2016	Task Order	1	Project Manager	13
FY16NDoITT388	MOCJ - Business Analyst for Justice Provider Tracking System Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	Business Analyst	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT389	MOCJ - Business Analyst for Justice Provider Tracking System Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	Business Analyst	2
FY16NDoITT390	MOCJ - Business Analyst for Criminal Justice Case Tracker Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT391	MOCJ - Business Analyst for Criminal Justice Case Tracker Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT392	MOCJ - Business Analyst for Criminal Justice Case Tracker Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT393	MOCJ - Business Analyst for Criminal Justice Case Tracker Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT394	MOCJ - Business Analyst for Data Integration, Analytics and Reporting Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT395	MOCJ - Business Analyst for Data Integration, Analytics and Reporting Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT396	MOCJ - Business Analyst for Data Integration, Analytics and Reporting Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT397	MOCJ - Business Analyst for Data Integration, Analytics and Reporting Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT398	MOCJ - Business Analyst for Data Integration, Analytics and Reporting Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	12/31/2016	Task Order	1	Business Analyst	2
FY16NDoITT399	MOCJ - Business Analyst for Datashare Upgrade Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	Business Analyst	2
FY16NDoITT400	MOCJ - Business Analyst for Datashare Upgrade Works with all user groups to define and analyze project scope/requirements; Documents business processes; Documents use cases for complex scenarios ; research problems, finds and implement solutions	7/1/2015	6/30/2016	Task Order	1	Business Analyst	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT401	MOCJ - QA Analyst for Justice Provider Tracking System Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding.	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT402	MOCJ - QA Analyst for Criminal Justice Case Tracker "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	12/31/2016	Task Order	1	Functional Tester	10
FY16NDoITT403	MOCJ - QA Analyst for Data Integration, Analytics and Reporting "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	12/31/2016	Task Order	1	Functional Tester	10
FY16NDoITT404	MOCJ - QA Analyst for data Integration, Analytics and Reporting "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	12/31/2016	Task Order	1	Functional Tester	10

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT405	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT406	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT407	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT408	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT409	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT410	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT411	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT412	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT413	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT414	MOCJ - QA Analyst for Datashare Upgrade "Provide the means and also the measures for testing all the aspects of a software solution, both functionally and technically, to meet requirements and overall quality of the intended solution; Use Quality Management Software and review processes; Performance software solutioning for work being tested; Business process understanding."	7/1/2015	6/30/2016	Task Order	1	Functional Tester	10
FY16NDoITT415	MOCJ - QA Lead for Datashare Upgrade "Manage testers; Perform testing and report on testing; Facilitate testing efforts for all integrations."	7/1/2015	6/30/2016	Task Order	1	Functional Test Lead	3
FY16NDoITT416	MOCJ - QA Lead for Datashare Upgrade "Manage testers; Perform testing and report on testing; Facilitate testing efforts for all integrations."	7/1/2015	6/30/2016	Task Order	1	Functional Test Lead	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT417	MOCJ - QA Perf. Tester for Datashare Upgrade "Conduct system performance testing to ensure system reliability, capacity and scalability. Work with testing team to develop performance test plans and cases. Analyze test results and coordinate with development teams for bug fixes; Generate test summary reports for management review. Analyze root causes of performance issues and provide corrective actions; conduct job trainings and provide assistance to Junior Test Engineers as needed. Suggest new tools and techniques to improve testing efficiency"	7/1/2015	6/30/2016	Task Order	1	Performance Tester	2
FY16NDoITT418	MOCJ - QA Perf. Tester for Datashare Upgrade "Conduct system performance testing to ensure system reliability, capacity and scalability. Work with testing team to develop performance test plans and cases. Analyze test results and coordinate with development teams for bug fixes; Generate test summary reports for management review. Analyze root causes of performance issues and provide corrective actions; conduct job trainings and provide assistance to Junior Test Engineers as needed. Suggest new tools and techniques to improve testing efficiency"	7/1/2015	6/30/2016	Task Order	1	Performance Tester	2
FY16NDoITT419	MOCJ - QA Perf. Tester for Datashare Upgrade "Conduct system performance testing to ensure system reliability, capacity and scalability. Work with testing team to develop performance test plans and cases. Analyze test results and coordinate with development teams for bug fixes; Generate test summary reports for management review. Analyze root causes of performance issues and provide corrective actions; conduct job trainings and provide assistance to Junior Test Engineers as needed. Suggest new tools and techniques to improve testing efficiency"	7/1/2015	6/30/2016	Task Order	1	Performance Tester	2
FY16NDoITT420	MOCJ - QA Perf. Tester for Datashare Upgrade "Conduct system performance testing to ensure system reliability, capacity and scalability. Work with testing team to develop performance test plans and cases. Analyze test results and coordinate with development teams for bug fixes; Generate test summary reports for management review. Analyze root causes of performance issues and provide corrective actions; conduct job trainings and provide assistance to Junior Test Engineers as needed. Suggest new tools and techniques to improve testing efficiency"	7/1/2015	6/30/2016	Task Order	1	Performance Tester	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT421	MOCJ - Java Developer for Justice Provider Tracking System "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	6/30/2016	Task Order	1	Datashare Developer	3
FY16NDoITT422	MOCJ - Java Developer for Justice Provider Tracking System "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	6/30/2016	Task Order	1	Datashare Developer	3
FY16NDoITT423	MOCJ - Java Developer for Justice Provider Tracking System "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	12/31/2016	Task Order	1	Datashare Developer	3
FY16NDoITT424	MOCJ - Java Developer for Justice Provider Tracking System "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	12/31/2016	Task Order	1	Datashare Developer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT425	MOCJ - Java Developer for Justice Provider Tracking System "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	12/31/2016	Task Order	1	Datashare Developer	3
FY16NDoITT426	MOCJ - Java Developer for Data Integration, Analytics and Reporting "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	12/31/2016	Task Order	1	Datashare Developer	3
FY16NDoITT427	MOCJ - Java Developer for Data Integration, Analytics and Reporting "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	12/31/2016	Task Order	1	Datashare Developer	3
FY16NDoITT428	MOCJ - Java Developer for Data Integration, Analytics and Reporting "Responsible for design and build of solutions using XML, XSL, Java, I-Way, web services, and SOA on the Adapter Platforms. Work with PM, technical architect and business analysts in requirements process to determine high level designs and create systems design."	7/1/2015	12/31/2016	Task Order	1	Datashare Developer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT429	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT430	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT431	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT432	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT433	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT434	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT435	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT436	MOCJ - iWay Developer for Datashare Upgrade "Build and maintain a suite of Enterprise Integration adapters; support and enhance iWay adapters; Write abstracts and technical specifications of proposed work; Document architectural issues, including functional and integration problem components; Experience in java, xml and web services technologies."	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT437	MOCJ - ETL Developer for Justice Provider Tracking System "Participate in gauging workload and triaging defects and enhancements into releases; Coordinate the execution of break fixes in the production and non-production environments; support production and non-production environments; Oversee and assist in the development and deployment of releases in different environments (TST, STG and PRD); propose development strategy to deliver a quality product; Work with development and QA teams in planning, documenting, coordinating and executing of operational readiness testing; and participate in development of special technology projects and initiatives as assigned."	7/1/2015	6/30/2016	Task Order	1	Analytics Architect Manager	1
FY16NDoITT438	MOCJ - ETL Developer for Justice Provider Tracking System "Participate in gauging workload and triaging defects and enhancements into releases; Coordinate the execution of break fixes in the production and non-production environments; support production and non-production environments; Oversee and assist in the development and deployment of releases in different environments (TST, STG and PRD); propose development strategy to deliver a quality product; Work with development and QA teams in planning, documenting, coordinating and executing of operational readiness testing; and participate in development of special technology projects and initiatives as assigned."	7/1/2015	12/31/2016	Task Order	1	Analytics Architect Manager	1
FY16NDoITT439	MOCJ - ETL Developer for Data Integration, Analytics and Reporting "Participate in gauging workload and triaging defects and enhancements into releases; Coordinate the execution of break fixes in the production and non-production environments; support production and non-production environments; Oversee and assist in the development and deployment of releases in different environments (TST, STG and PRD); propose development strategy to deliver a quality product; Work with development and QA teams in planning, documenting, coordinating and executing of operational readiness testing; and participate in development of special technology projects and initiatives as assigned."	7/1/2015	12/31/2016	Task Order	1	Analytics Architect Manager	1
FY16NDoITT440	MOCJ - ETL Developer for Data Integration, Analytics and Reporting "Participate in gauging workload and triaging defects and enhancements into releases; Coordinate the execution of break fixes in the production and non-production environments; support production and non-production environments; Oversee and assist in the development and deployment of releases in different environments (TST, STG and PRD); propose development strategy to deliver a quality product; Work with development and QA teams in planning, documenting, coordinating and executing of operational readiness testing; and participate in development of special technology projects and initiatives as assigned."	7/1/2015	12/31/2016	Task Order	1	Analytics Architect Manager	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT441	MOCJ - ETL Developer for Data Integration, Analytics and Reporting "Participate in gauging workload and triaging defects and enhancements into releases; Coordinate the execution of break fixes in the production and non-production environments; support production and non-production environments; Oversee and assist in the development and deployment of releases in different environments (TST, STG and PRD); propose development strategy to deliver a quality product; Work with development and QA teams in planning, documenting, coordinating and executing of operational readiness testing; and participate in development of special technology projects and initiatives as assigned."	7/1/2015	12/31/2016	Task Order	1	Analytics Architect Manager	1
FY16NDoITT442	MOCJ - Broker / MQ Dev for Datashare Upgrade "Elicit requirements using interviews, document analysis, requirements workshops, surveys, site visits, business process descriptions, use cases, scenarios, business analysis, task and workflow analysis. Evaluate information gathered from multiple sources, reconcile conflicts, decompose high-level information into details, and distinguish user requests from the underlying true needs. Translate requirements into application and operational specifications. Collaborate with developers and subject matter experts to establish the technical vision and analyze tradeoffs between usability and performance needs."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT443	MOCJ - Broker / MQ Dev for Datashare Upgrade "Elicit requirements using interviews, document analysis, requirements workshops, surveys, site visits, business process descriptions, use cases, scenarios, business analysis, task and workflow analysis. Evaluate information gathered from multiple sources, reconcile conflicts, decompose high-level information into details, and distinguish user requests from the underlying true needs. Translate requirements into application and operational specifications. Collaborate with developers and subject matter experts to establish the technical vision and analyze tradeoffs between usability and performance needs."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT444	MOCJ - Broker / MQ Dev for Datashare Upgrade "Elicit requirements using interviews, document analysis, requirements workshops, surveys, site visits, business process descriptions, use cases, scenarios, business analysis, task and workflow analysis. Evaluate information gathered from multiple sources, reconcile conflicts, decompose high-level information into details, and distinguish user requests from the underlying true needs. Translate requirements into application and operational specifications. Collaborate with developers and subject matter experts to establish the technical vision and analyze tradeoffs between usability and performance needs."	7/1/2015	6/30/2016	Task Order	1	None	0

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT445	MOCJ - Broker / MQ Dev for Datashare Upgrade "Elicit requirements using interviews, document analysis, requirements workshops, surveys, site visits, business process descriptions, use cases, scenarios, business analysis, task and workflow analysis. Evaluate information gathered from multiple sources, reconcile conflicts, decompose high-level information into details, and distinguish user requests from the underlying true needs. Translate requirements into application and operational specifications. Collaborate with developers and subject matter experts to establish the technical vision and analyze tradeoffs between usability and performance needs."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT446	MOCJ - Broker / MQ Dev for Datashare Upgrade "Elicit requirements using interviews, document analysis, requirements workshops, surveys, site visits, business process descriptions, use cases, scenarios, business analysis, task and workflow analysis. Evaluate information gathered from multiple sources, reconcile conflicts, decompose high-level information into details, and distinguish user requests from the underlying true needs. Translate requirements into application and operational specifications. Collaborate with developers and subject matter experts to establish the technical vision and analyze tradeoffs between usability and performance needs."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT447	MOCJ - Broker / MQ Dev for Datashare Upgrade "Elicit requirements using interviews, document analysis, requirements workshops, surveys, site visits, business process descriptions, use cases, scenarios, business analysis, task and workflow analysis. Evaluate information gathered from multiple sources, reconcile conflicts, decompose high-level information into details, and distinguish user requests from the underlying true needs. Translate requirements into application and operational specifications. Collaborate with developers and subject matter experts to establish the technical vision and analyze tradeoffs between usability and performance needs."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT448	MOCJ - BPM Developer for Datashare Upgrade "Directly contribute to solution development in the areas of process flow, business logic and user interface; apply business modeling frameworks such as Business Process Modeling Notation (BPMN) to solutions; Apply business concepts such as key process indicators, service level agreements, metrics and reporting to solutions; Proactively monitor BPM process execution and perform performance tuning; Develop integration to other vendor products like ERP, CRM etc. using IBM WebSphere Integration Designer or other integration technologies/techniques."	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT449	MOCJ - BPM Developer for Datashare Upgrade "Directly contribute to solution development in the areas of process flow, business logic and user interface; apply business modeling frameworks such as Business Process Modeling Notation (BPMN) to solutions; Apply business concepts such as key process indicators, service level agreements, metrics and reporting to solutions; Proactively monitor BPM process execution and perform performance tuning; Develop integration to other vendor products like ERP, CRM etc. using IBM WebSphere Integration Designer or other integration technologies/techniques."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT450	MOCJ - BPM Developer for Datashare Upgrade "Directly contribute to solution development in the areas of process flow, business logic and user interface; apply business modeling frameworks such as Business Process Modeling Notation (BPMN) to solutions; Apply business concepts such as key process indicators, service level agreements, metrics and reporting to solutions; Proactively monitor BPM process execution and perform performance tuning; Develop integration to other vendor products like ERP, CRM etc. using IBM WebSphere Integration Designer or other integration technologies/techniques."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT451	MOCJ - BPM Developer for Datashare Upgrade "Directly contribute to solution development in the areas of process flow, business logic and user interface; apply business modeling frameworks such as Business Process Modeling Notation (BPMN) to solutions; Apply business concepts such as key process indicators, service level agreements, metrics and reporting to solutions; Proactively monitor BPM process execution and perform performance tuning; Develop integration to other vendor products like ERP, CRM etc. using IBM WebSphere Integration Designer or other integration technologies/techniques."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT452	MOCJ - Database Administrator for Datashare Upgrade "Identifies database requirements by interviewing customers; analyzing department applications, programming, and operations; evaluating existing systems and designing proposed systems; Recommends solutions by defining database physical structure and functional capabilities, database security, data back-up, and recovery specifications; Installs revised or new systems by proposing specifications and flowcharts; recommending optimum access techniques; coordinating installation requirements; Maintains database performance by calculating optimum values for database parameters; implementing new releases; completing maintenance requirements; evaluating computer operating systems and hardware products."	7/1/2015	6/30/2016	Task Order	1	Database Administrator	27

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT453	<p>MOCJ - Database Administrator for Datashare Upgrade</p> <p>"Identifies database requirements by interviewing customers; analyzing department applications, programming, and operations; evaluating existing systems and designing proposed systems; Recommends solutions by defining database physical structure and functional capabilities, database security, data back-up, and recovery specifications; Installs revised or new systems by proposing specifications and flowcharts; recommending optimum access techniques; coordinating installation requirements;</p> <p>Maintains database performance by calculating optimum values for database parameters; implementing new releases; completing maintenance requirements; evaluating computer operating systems and hardware products."</p>	7/1/2015	6/30/2016	Task Order	1	Database Administrator	27
FY16NDoITT454	<p>MOCJ - Weblogic Engineer for Datashare Upgrade</p> <p>"Maintain packaged applications, middleware systems and database technologies. Responsible for supporting the pathway to production environments. Support applications running on the Oracle E-business suite, Oracle SOA infrastructure and Oracle databases. Proactively work on the continuous improvement of operational process."</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT455	<p>MOCJ - Weblogic Engineer for Datashare Upgrade</p> <p>"Maintain packaged applications, middleware systems and database technologies. Responsible for supporting the pathway to production environments. Support applications running on the Oracle E-business suite, Oracle SOA infrastructure and Oracle databases. Proactively work on the continuous improvement of operational process."</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT456	<p>MOCJ - Web Developer for Datashare Upgrade</p> <p>"Maintain packaged applications, middleware systems and database technologies. Responsible for supporting the pathway to production environments. Support applications running on the Oracle E-business suite, Oracle SOA infrastructure and Oracle databases. Proactively work on the continuous improvement of operational process."</p>	7/1/2015	6/30/2016	Task Order	1	Front-end Developer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT457	MOCJ - Web Developer for Datashare Upgrade "Maintain packaged applications, middleware systems and database technologies. Responsible for supporting the pathway to production environments. Support applications running on the Oracle E-business suite, Oracle SOA infrastructure and Oracle databases. Proactively work on the continuous improvement of operational process."	7/1/2015	6/30/2016	Task Order	1	Front-end Developer	3
FY16NDoITT458	MOCJ - Web Developer for Datashare Upgrade "Maintain packaged applications, middleware systems and database technologies. Responsible for supporting the pathway to production environments. Support applications running on the Oracle E-business suite, Oracle SOA infrastructure and Oracle databases. Proactively work on the continuous improvement of operational process."	7/1/2015	6/30/2016	Task Order	1	Front-end Developer	3
FY16NDoITT459	MOCJ - Web Developer for Datashare Upgrade "Maintain packaged applications, middleware systems and database technologies. Responsible for supporting the pathway to production environments. Support applications running on the Oracle E-business suite, Oracle SOA infrastructure and Oracle databases. Proactively work on the continuous improvement of operational process."	7/1/2015	6/30/2016	Task Order	1	Front-end Developer	3
FY16NDoITT460	MOCJ - Security Engineer for Datashare Upgrade "Assist with design, documenting and implementation of the security architecture; Assist in assessing system compliance with security policies, standards and best practices. Clear understanding of firewall, VPN, DNS and other network security products to provide design, architecture and implementation."	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT461	MOCJ - Security Engineer for Datashare Upgrade "Assist with design, documenting and implementation of the security architecture; Assist in assessing system compliance with security policies, standards and best practices. Clear understanding of firewall, VPN, DNS and other network security products to provide design, architecture and implementation."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT462	MOCJ - DataPower Engineer for Datashare Upgrade "Manage a small team of analysts, developers, testers or engineers and drive delivery of module within a project; Responsible for functional/technical track of a project; Innovate rapidly to build proofs of concept that can take an idea and prove that it will work across a huge content company; Bring in, structure, store and query massive datasets in the right way to power the products we need."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT463	MOCJ - DataPower Engineer for Datashare Upgrade "Manage a small team of analysts, developers, testers or engineers and drive delivery of module within a project; Responsible for functional/technical track of a project; Innovate rapidly to build proofs of concept that can take an idea and prove that it will work across a huge content company; Bring in, structure, store and query massive datasets in the right way to power the products we need."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT464	MOCJ - Server Build Engineer for Datashare Upgrade "Evaluates Web applications by studying systems flow, data usage, and data requirements. Plans server solutions by developing flowcharts, layouts, and diagrams; defining system specifications, including functionality, connectivity, and security. Installs server solutions by applying Java tools; building custom designs; developing DBMS; completing prototypes; resolving problems; validates server solution by developing and conducting test scripts. Improves server solutions by conducting systems analyses; identifying problems; evaluating alternative solutions."	7/1/2015	6/30/2016	Task Order	1	None	0

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT465	<p>MOCJ - Server Build Engineer for Datashare Upgrade</p> <p>"Evaluates Web applications by studying systems flow, data usage, and data requirements. Plans server solutions by developing flowcharts, layouts, and diagrams; defining system specifications, including functionality, connectivity, and security. Installs server solutions by applying Java tools; building custom designs; developing DBMS; completing prototypes; resolving problems; validates server solution by developing and conducting test scripts. Improves server solutions by conducting systems analyses; identifying problems; evaluating alternative solutions."</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT466	<p>MOCJ - Server Build Engineer for Datashare Upgrade</p> <p>"Evaluates Web applications by studying systems flow, data usage, and data requirements. Plans server solutions by developing flowcharts, layouts, and diagrams; defining system specifications, including functionality, connectivity, and security. Installs server solutions by applying Java tools; building custom designs; developing DBMS; completing prototypes; resolving problems; validates server solution by developing and conducting test scripts. Improves server solutions by conducting systems analyses; identifying problems; evaluating alternative solutions."</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT467	<p>MOCJ - Server Build Engineer for Datashare Upgrade</p> <p>"Evaluates Web applications by studying systems flow, data usage, and data requirements. Plans server solutions by developing flowcharts, layouts, and diagrams; defining system specifications, including functionality, connectivity, and security. Installs server solutions by applying Java tools; building custom designs; developing DBMS; completing prototypes; resolving problems; validates server solution by developing and conducting test scripts. Improves server solutions by conducting systems analyses; identifying problems; evaluating alternative solutions."</p>	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT468	<p>MOCJ - Deployment Engineer for Datashare Upgrade</p> <p>"Support and improve tools for continuous build, automated testing, and release management; Work closely with Development, Quality Engineering and Operations teams to identify, prioritize, and drive issues to resolution quickly; Improve the effectiveness of our build and release cycle through the development, tracking, and reporting of metrics; Own, manage, and improve our release process with a focus on scale and efficiency."</p>	7/1/2015	6/30/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT469	MOCJ - Deployment Engineer for Datashare Upgrade "Support and improve tools for continuous build, automated testing, and release management; Work closely with Development, Quality Engineering and Operations teams to identify, prioritize, and drive issues to resolution quickly; Improve the effectiveness of our build and release cycle through the development, tracking, and reporting of metrics; Own, manage, and improve our release process with a focus on scale and efficiency."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT470	MOCJ - Deployment Engineer for Datashare Upgrade "Support and improve tools for continuous build, automated testing, and release management; Work closely with Development, Quality Engineering and Operations teams to identify, prioritize, and drive issues to resolution quickly; Improve the effectiveness of our build and release cycle through the development, tracking, and reporting of metrics; Own, manage, and improve our release process with a focus on scale and efficiency."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT471	MOCJ - Deployment Engineer for Datashare Upgrade "Support and improve tools for continuous build, automated testing, and release management; Work closely with Development, Quality Engineering and Operations teams to identify, prioritize, and drive issues to resolution quickly; Improve the effectiveness of our build and release cycle through the development, tracking, and reporting of metrics; Own, manage, and improve our release process with a focus on scale and efficiency."	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT472	MOCJ - Development Lead for Datashare Upgrade "Implement changes in Portal architecture environment; manage production and non-production environments; implement break fixes and application enhancements; Coordinate deployments to different environments; coordinate testing; Ensure deliverables have proper information for deployment; ensure application code matches server software stacks; Provide management support to development and QA teams; prepare reports."	7/1/2015	6/30/2016	Task Order	1	Development Manager	5

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT473	MOCJ - Development Lead for Datashare Upgrade "Implement changes in Portal architecture environment; manage production and non-production environments; implement break fixes and application enhancements; Coordinate deployments to different environments; coordinate testing; Ensure deliverables have proper information for deployment; ensure application code matches server software stacks; Provide management support to development and QA teams; prepare reports."	7/1/2015	6/30/2016	Task Order	1	Development Manager	5
FY16NDoITT474	MOCJ - Build Engineer for Justice Provider Tracking System "Responsible for designing and testing; Maintain and improve the team's build and test infrastructure; Review documentation to ensure technical accuracy, compliance, and completeness."	7/1/2015	6/30/2016	Task Order	1	Infrastructure Engineer	15
FY16NDoITT475	MOCJ - Build Engineer for Justice Provider Tracking System "Responsible for designing and testing; Maintain and improve the team's build and test infrastructure; Review documentation to ensure technical accuracy, compliance, and completeness."	7/1/2015	12/31/2016	Task Order	1	Infrastructure Engineer	15
FY16NDoITT476	MOCJ - Build Engineer for Justice Provider Tracking System "Responsible for designing and testing; Maintain and improve the team's build and test infrastructure; Review documentation to ensure technical accuracy, compliance, and completeness."	7/1/2015	12/31/2016	Task Order	1	Infrastructure Engineer	15

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT477	MOCJ - Build Engineer for Data Integration, Analytics and Reporting "Responsible for designing and testing; Maintain and improve the team's build and test infrastructure; Review documentation to ensure technical accuracy, compliance, and completeness."	7/1/2015	12/31/2016	Task Order	1	Infrastructure Engineer	15
FY16NDoITT478	MOCJ - Solution Architect for Justice Provider Tracking System "Participate in process flow analysis and process redesign along with the Engagement Manager; Produce a detailed functional design document to match customer requirements. Complete and co/implement a configuration workbook; Co-team with the Technical Architect to produce a technical specification for custom development and systems integration requirements; Provide current best practice and 3rd Party solution alternatives as part of the functional design document. Lead the UAT efforts."	7/1/2015	6/30/2016	Task Order	1	Solution Architect	1
FY16NDoITT479	MOCJ - Solution Architect for Justice Provider Tracking System "Participate in process flow analysis and process redesign along with the Engagement Manager; Produce a detailed functional design document to match customer requirements. Complete and co/implement a configuration workbook; Co-team with the Technical Architect to produce a technical specification for custom development and systems integration requirements; Provide current best practice and 3rd Party solution alternatives as part of the functional design document. Lead the UAT efforts."	7/1/2015	12/31/2016	Task Order	1	Solution Architect	1
FY16NDoITT480	MOCJ - Solution Architect for Justice Provider Tracking System "Participate in process flow analysis and process redesign along with the Engagement Manager; Produce a detailed functional design document to match customer requirements. Complete and co/implement a configuration workbook; Co-team with the Technical Architect to produce a technical specification for custom development and systems integration requirements; Provide current best practice and 3rd Party solution alternatives as part of the functional design document. Lead the UAT efforts."	7/1/2015	12/31/2016	Task Order	1	Solution Architect	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT481	Systems Integration Services for MOCJ Justice Provider Management System - The SI will assume responsibility of the design, development, implementation and post-launch support of the Justice Provider Management System. The primary objective of this system is to facilitate placement in alternative programs and enhance accountability.	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT482	Systems Integration Services for MOCJ Justice Provider Management System - The SI will assume responsibility of the design, development, implementation and post-launch support of the Justice Provider Management System. The primary objective of this system is to facilitate placement in alternative programs and enhance accountability.	7/1/2015	12/31/2016	Task Order	1	None	0
FY16NDoITT483	Quality Control For Technology Projects - Class 1 MOCJ - Ecology Of Justice The SI will assume responsibility of the high level requirements gathering, requirements analysis, assist with preparing RFP's and evaluation of responses.	7/1/2015	12/31/2015	Task Order	1	None	0
FY16NDoITT484	Service Design: Ad-hoc professional services for IT projects and human-centered design assessments.	7/1/2015	6/30/2016	Request for Proposal	1	UX Design Manager, UX Designer	2

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT485	Emergency Communications Transformation Program (ECTP)- Lead Test Engineer- responsible for the planning and coordination of ECTP testing activities including Solutions Development Environment (SDE), Systems Acceptance Test (SAT) , Systems Integration Test (SIT), User Acceptance Test (UAT), Final Systems Acceptance Test (FSAT), with an emphasis on SIT, and UAT test efforts. Additional responsibilities include the overarching ECTP test strategy and coordination of the test plans and test schedules with the ECTP work streams, assistance with the creation of the ECTP SIT/UAT system level test plans in conjunction with the overall work stream test plans, test cases, use cases, and requirements. Working closely with the agencies, the Project Managers, and the Integration Engineering Group throughout the test effort to ensure successful delivery of the plans. Plan test efforts to ensure minimal risk upon transition of PSAC2 into operations	7/1/2015	6/30/2016	Task Order	1	Lead Test Engineer	1
FY16NDoITT486	9-1-1 telephony Project Manager responsible for Public Safety Answering Center (PSAC1)- RollUp 15 (RU15) to Service Pack 4 (SP4) upgrade	7/1/2015	6/30/2016	Task Order	1	Telephony PM	1
FY16NDoITT487	9-1-1 telephony Project Manager responsible for Public Safety Answering Center (PSAC1) RollUp 15 (RU15) to Service Pack 4 (SP4) upgrade	7/1/2015	6/30/2016	Task Order	1	Telephony PM	1
FY16NDoITT488	9-1-1 telephony Project Manager responsible for Public Safety Answering Center (PSAC1) RollUp 15 (RU15) to Service Pack 4 (SP4) upgrade	7/1/2015	6/30/2016	Task Order	1	Telephony PM	1
FY16NDoITT489	Logging and Recording Project Manager responsible the Loggers and Servers that will go end of service for Public Safety Answering Center (PSAC1), 1 Police Plaza, Queens Communications Office	7/1/2015	6/30/2016	Task Order	1	Telephony PM	1
FY16NDoITT490	Logging and Recording Project Manager responsible the Loggers and Servers that will go end of service for Public Safety Answering Center (PSAC1), 1 Police Plaza, Queens Communications Office	7/1/2015	6/30/2016	Task Order	1	Telephony PM	1
FY16NDoITT491	Logging and Recording Project Manager responsible the Loggers and Servers that will go end of service for Public Safety Answering Center (PSAC1), 1 Police Plaza, Queens Communications Office	7/1/2015	6/30/2016	Task Order	1	Telephony PM	1
FY16NDoITT492	Network Project Manager responsible for Public Safety Answering Center (PSAC1) enhancements related to Local Area Networks and Refresh	7/1/2015	6/30/2016	Task Order	1	Network PM	1
FY16NDoITT493	Network Project Manager responsible for Public Safety Answering Center (PSAC1) enhancements related to Local Area Networks and Refresh	7/1/2015	6/30/2016	Task Order	1	Network PM	1
FY16NDoITT494	Network Project Manager responsible for Public Safety Answering Center (PSAC1) enhancements related to Local Area Networks and Refresh	7/1/2015	6/30/2016	Task Order	1	Network PM	1

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT495	Radio Console Subsystems Project Manager /Subject Matter Expert responsibilities to include evaluation, planning, integration, and operations of equipment related to radio hardware and software	7/1/2015	6/30/2016	Task Order	1	Radio PM	1
FY16NDoITT496	Radio Console Subsystems Project Manager /Subject Matter Expert responsibilities to include evaluation, planning, integration, and operations of equipment related to radio hardware and software	7/1/2015	6/30/2016	Task Order	1	Radio PM	1
FY16NDoITT497	Radio Console Subsystems Project Manager /Subject Matter Expert responsibilities to include evaluation, planning, integration, and operations of equipment related to radio hardware and software	7/1/2015	6/30/2016	Task Order	1	Radio PM	1
FY16NDoITT501	Radio Console Subsystems PM-: Determine the project approach, resource requirements, team roles and responsibilities, and schedule; develop and review estimates and assumptions for the project s schedule, effort, and cost using established estimating models, best practices, and past experience; create and manage project, risk mitigation, and communication plans; create project charter and scope statements, weekly status reports, risk and issues log and other project deliverables; Manage projects throughout the entire assessment and development lifecycle, providing direction for project teams and monitoring the progress of deliverables and tasks; plan, track, communicate with, and drive infrastructure solution, build and support resources.	7/1/2015	6/30/2016	Task Order	1	Radio Technical PM	1
FY16NDoITT502	Radio Console Subsystems PM-: Determine the project approach, resource requirements, team roles and responsibilities, and schedule; develop and review estimates and assumptions for the project s schedule, effort, and cost using established estimating models, best practices, and past experience; create and manage project, risk mitigation, and communication plans; create project charter and scope statements, weekly status reports, risk and issues log and other project deliverables; Manage projects throughout the entire assessment and development lifecycle, providing direction for project teams and monitoring the progress of deliverables and tasks; plan, track, communicate with, and drive infrastructure solution, build and support resources.	7/1/2015	6/30/2016	Task Order	1	Radio Technical PM	1
FY16NDoITT503	Radio Console Subsystems PM-: Determine the project approach, resource requirements, team roles and responsibilities, and schedule; develop and review estimates and assumptions for the project s schedule, effort, and cost using established estimating models, best practices, and past experience; create and manage project, risk mitigation, and communication plans; create project charter and scope statements, weekly status reports, risk and issues log and other project deliverables; Manage projects throughout the entire assessment and development lifecycle, providing direction for project teams and monitoring the progress of deliverables and tasks; plan, track, communicate with, and drive infrastructure solution, build and support resources.	7/1/2015	6/30/2016	Task Order	1	Radio Technical PM	1
FY16NDoITT507	Citywide IT baseline - Service provider would develop, administer, analyze and report findings on key aspects of the City's current IT environment.	7/1/2015	12/31/2015	Intergovernmental	1	Senior Technology Analyst	3

## New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT508	Portfolio Management Tool - Service provider would assist in the creation of a tool or customization of Commercial off-the-shelf (COTS) solution to manage the Chief Technology Offices portfolio of projects / programs across the City and external partners	7/1/2015	12/31/2015	Intergovernmental	1	Solutions Architect, Technology	2
FY16NDoITT509	Risk Management Framework - Service provider would assist in the establishment of a structured risk management approach including reporting and dashboards	7/1/2015	12/31/2015	Intergovernmental	1	Security Specialist, Risk Analyst	2
FY16NDoITT510	Enterprise Architect Resources - Enterprise architects are a critical function in the role of a CTO. A highly specialized skill, these resources would be engaged on an as-needed basis to inform thinking on how to incorporate new technologies into the City's IT environment in a scalable, secure, and sustainable way.	7/1/2015	6/30/2016	Intergovernmental	1	Enterprise Architect	4
FY16NDoITT511	IT Strategy Consultant - Leverage an outside consultant's expertise and experience to develop or enhance the citywide IT strategic direction, identify areas the CTO's office should focus on, etc.	7/1/2015	6/30/2016	Task Order	1	IT Strategy Specialist	1
FY16NDoITT512	Cloud Stack - Service provider would assist in the development of a cloud services stack and implementation framework based on research and best practices.	7/1/2015	6/30/2016	Intergovernmental	1	Technology Specialist, Security	2
FY16NDoITT513	Microsoft Support Services	7/1/2015	6/30/2017	Request for Proposal	1	None	0
FY16NDoITT514	Cisco VOIP maintenance, repair, and upgrades	7/1/2015	12/31/2020	Intergovernmental	1	None	0
FY16NDoITT515	Microsoft Software and Support Services	9/1/2015	6/30/2017	Intergovernmental	1	None	0
FY16NDoITT516	ECTP Technical Recruiter to rapidly scale-up technology recruitment effort to meet the stated program staffing plan, including desired headcount, timeline and budget goals. Responsible for leading full life-cycle recruitment for open roles - sourcing, recruiting, interviewing, candidate assessment, onboarding and closure of candidates. Leverage systems, processes and tools already in place, and/or recommend additional systems, processes and tools if needed. Partner closely with program executive leadership and other hiring authorities in a consultative, professional, and effective manner to prioritize technical vacancies and support their recruitment/hiring efforts	7/1/2015	2/28/2016	Task Order	1	None	0
FY16NDoITT517	Repair Services of Information Technology Equipment	7/1/2015	6/30/2018	Competitive Sealed Bid	1	None	0
FY16NDoITT518	HVAC - CLASSES IV & V	7/1/2015	6/30/2018	Competitive Sealed Bid	1	None	0

## New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT519	Uninterruptible Power Supply (UPS) Maintenance at Various Locations	7/26/2015	7/25/2016	Competitive Sealed Bid	1	None	0
FY16NDoITT520	IBM MAINFRAME UPGRADE	1/1/2016	12/31/2018	Intergovernmental	1	None	0
FY16NDoITT521	IBM MAINFRAME UPGRADE	1/1/2016	12/31/2018	Request for Proposal	1	None	0
FY16NDoITT522	IBM MAINFRAME UPGRADE	1/1/2016	12/31/2018	Sole Source	1	None	0
FY16NDoITT523	Dedicated Internet Access	7/1/2015	6/30/2020	Negotiated Acquisition Extension	1	None	0
FY16NDoITT524	Citywide Staff Augmentation for IT Projects	7/1/2015	6/30/2018	Intergovernmental	1	order contract that does not simultaneously	TBD
FY16NDoITT525	Citywide Staff Augmentation for IT Projects	7/1/2015	6/30/2018	Request for Proposal	1	order contract that does not simultaneously	TBD
FY16NDoITT526	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT527	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT528	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT529	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT530	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT531	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT532	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT533	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT534	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT535	Citywide Standby IT and Telecommunications Consulting Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	order contract that does not simultaneously	TBD
FY16NDoITT536	Verizon Voice and Data Services	7/1/2015	6/30/2016	Negotiated Acquisition Extension	1	None	0
FY16NDoITT537	Geographic Information Systems (GIS) Planimetric-software and web based modeling, Geodatabases, and geospatial mapping.	7/1/2016	6/30/2018	Request for Proposal	3	None	0
FY16NDoITT538	<b>Migration Specialist</b> - responsible for executing technical discovery, design, and deployment deliverables for Agency migrations. This will include conducting deep dive assessments and documentation of technical requirements, architecture designs, configuration request forms, and operational run books. The Migration Specialist will work closely with service owner teams and Agency stakeholders to ensure efficient provisioning of service offerings (Server, Storage, Network, Database, Service Desk) to align with Agency hosting requirements. The migration specialist will have an extensive technical background covering all aspects of data center migration and hosting.	7/1/2015	6/30/2016	Task Order	1	None	0

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT539	<p><b>Project Manager</b> - will provide overall Project management support and assist the transition workstream lead and PMO in managing overall program governance and day-to-day coordination of activities as well as provide coordinating activities between all workstream leads.</p> <p>- Responsibilities will include coordinating and managing all activities; creating status reports; identifying and escalating risks and issues; and signing off on swat team deliverables.</p>	7/1/2015	6/30/2016	Task Order	1	Infrastructure Project Manager	2
FY16NDoITT540	<p><b>SQL Database Specialist</b> - Responsible for the completion of the SQL Server Database planning and execution phases of Data Center consolidation effort. Data Center consolidations are broken into three phases Assessment, Planning and Execution. Each Phase requires a resource loaded project plan and work products that the SQL Database Specialist drives to completion.</p> <p>2. Responsible for developing and maintaining project plans that are resource balanced and accurately depict resources needs from the agency engaged in migration.</p> <p>3. Maintain and escalate risks associated to their relevant projects to the PMO and Executive staff. Manage all risks to completion.</p> <p>4. Import project plans into the standard DoITT tool (Clarity) to maintain project visibility across the organization.</p> <p>5. Forecast critical path for migrations and maintain project plan base lined dates.</p> <p>6. Coordinate team resources and DoITT internal resources needed for successful completion of relevant Data Center migration phases.</p>	7/1/2015	6/30/2016	Task Order	1	SQL DBA	4
FY16NDoITT541	<p><b>SQL Database Specialist</b> - Responsible for the completion of the SQL Server Database planning and execution phases of Data Center consolidation effort. Data Center consolidations are broken into three phases Assessment, Planning and Execution. Each Phase requires a resource loaded project plan and work products that the SQL Database Specialist drives to completion.</p> <p>2. Responsible for developing and maintaining project plans that are resource balanced and accurately depict resources needs from the agency engaged in migration.</p> <p>3. Maintain and escalate risks associated to their relevant projects to the PMO and Executive staff. Manage all risks to completion.</p> <p>4. Import project plans into the standard DoITT tool (Clarity) to maintain project visibility across the organization.</p> <p>5. Forecast critical path for migrations and maintain project plan base lined dates.</p> <p>6. Coordinate team resources and DoITT internal resources needed for successful completion of relevant Data Center migration phases.</p>	7/1/2015	6/30/2016	Task Order	1	SQL DBA	4

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT542	<p><b>Storage/Backup Engineer</b> Specialist manages &amp; supports mission critical Storage Area Network (SAN) &amp; Network Attached Storage (NAS) systems. The specialist must have expertise in building, maintaining, optimizing &amp; supporting common SAN/NAS equipment such as SAN switches, SAN arrays &amp; NAS filers.</p>	7/1/2015	6/30/2016	Task Order	1	Enterprise Storage (SAN/NAS) Engineer	5
FY16NDoITT543	<p><b>Virtualization Engineer</b> - Use Virtualization techniques in migration applications                  2. Provide expertise to applications once they are moved into testing and production.                  3. Enforce, manage, and create policies needed for efficient migration into new environment</p>	7/1/2015	6/30/2016	Task Order	1	Virtualization Systems Engineer	3
FY16NDoITT544	<p><b>Virtualization Engineer</b> - Use Virtualization techniques in migration applications                  2. Provide expertise to applications once they are moved into testing and production.                  3. Enforce, manage, and create policies needed for efficient migration into new environment</p>	7/1/2015	6/30/2016	Task Order	1	Virtualization Systems Engineer	3

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT545	<p><b>Virtualization Engineer</b> - Use Virtualization techniques in migration applications</p> <p>2. Provide expertise to applications once they are moved into testing and production.</p> <p>3. Enforce, manage, and create policies needed for efficient migration into new environment</p>	7/1/2015	6/30/2016	Task Order	1	Virtualization Systems Engineer	3
FY16NDoITT546	<p><b>Windows Systems Engineer</b> - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services; organizational skills; excellent verbal and written communication skills; knowledge of monitoring tools such as NETIQ, SSCM</p>	7/1/2015	6/30/2016	Task Order	1	Windows Systems Engineer	14
FY16NDoITT547	<p><b>Windows Systems Engineer</b> - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services; organizational skills; excellent verbal and written communication skills; knowledge of monitoring tools such as NETIQ, SSCM</p>	7/1/2015	6/30/2016	Task Order	1	Windows Systems Engineer	14

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT548	<b>Windows Systems Engineer</b> - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services; organizational skills; excellent verbal and written communication skills; knowledge of monitoring tools such as NETIQ, SSCM	7/1/2015	6/30/2016	Task Order	1	Windows Systems Engineer	14
FY16NDoITT549	<b>Windows Systems Engineer</b> - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services; organizational skills; excellent verbal and written communication skills; knowledge of monitoring tools such as NETIQ, SSCM	7/1/2015	6/30/2016	Task Order	1	Windows Systems Engineer	14
FY16NDoITT550	<b>Windows Systems Engineer</b> - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services; organizational skills; excellent verbal and written communication skills; knowledge of monitoring tools such as NETIQ, SSCM	7/1/2015	6/30/2016	Task Order	1	Windows Systems Engineer	14

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT551	<b>Windows AD Engineer</b> - Microsoft Applications and Services (IIS 6.0, DNS/DHCP, WINS); in depth understanding of Active Directory delegation and security models; working knowledge VMWare ESX or Hyper-V technology; experience managing production Windows servers used to support multiple mission-critical initiatives; working knowledge of Microsoft enterprise technologies such as SQL Server, Exchange, etc.; advanced knowledge of Microsoft operating platforms and Office applications;	7/1/2015	6/30/2016	Task Order	1	Windows AD Engineer	1
FY16NDoITT552	<b>Windows McAfee Engineer</b> - Strong knowledge of the following: McAfee Agent, VirusScan (PC, MAC and Linux), McAfee Security for Microsoft Exchange (Groupshield), McAfee Security for Microsoft Sharepoint, Webgateway, ePolicy Orchestrator (ePO), Encryption (EEPC EEFF for PC and MAC), GTI Proxy (Linux build), Host Intrusion Prevention, Data Loss Prevention, MOVE, Rogue System Sensor & SiteAdvisor	7/1/2015	6/30/2016	Task Order	1	Windows McAfee Engineer	2
FY16NDoITT553	<b>Windows McAfee Engineer</b> - Strong knowledge of the following: McAfee Agent, VirusScan (PC, MAC and Linux), McAfee Security for Microsoft Exchange (Groupshield), McAfee Security for Microsoft Sharepoint, Webgateway, ePolicy Orchestrator (ePO), Encryption (EEPC EEFF for PC and MAC), GTI Proxy (Linux build), Host Intrusion Prevention, Data Loss Prevention, MOVE, Rogue System Sensor & SiteAdvisor	7/1/2015	6/30/2016	Task Order	1	Windows McAfee Engineer	2

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT554	<p><b>Windows Security Engineer</b> - Technical knowledge of the Windows 2003/08/12 Enterprise Server Platform; practical server experience within a large-scale complex environment; experience with Windows 2003/2008; knowledge of Active Directory and Group policy a plus; knowledge of Microsoft Clustering a plus; knowledge of TCP/IP, LDAP, HTTP, DHCP, WINS, DNS; knowledge of Remote Installation Services</p>	7/1/2015	6/30/2016	Task Order	1	Windows Security Engineer	2
FY16NDoITT555	<p><b>Windows Security / Testing Specialist</b> - • The Security / Testing Specialist will be responsible for leading and executing IT Security specific technical discovery, design, and deployment deliverables for Agency migrations.</p> <ul style="list-style-type: none"> <li>• This will include conducting deep dive evaluation and documentation of technical requirements, architecture designs, configuration request forms, and operational run books.</li> <li>• The Security / Testing Specialist will work closely with DoITT service owner teams and agency stakeholders to ensure secure design and provisioning of DoITT service offerings to align with agencies' hosting requirements and Citywide IT Security protocols. The security / testing specialist will have an extensive technical background covering all aspects of IT Security.</li> <li>• Provide technical expertise and perform tasks for all IT Security related efforts associated to the DMZ migration</li> </ul>	7/1/2015	6/30/2016	Task Order	1	Windows Security Engineer	2
FY16NDoITT556	<p>SPEED2 for the MOER- Develop an online map application which would display environmental sites and facilities on a map and to enable resiliency research for environmental cleanup projects. SPEED2 will also provide property information and linkage with city databases, identify sensitive receptors near cleanup projects, identify stakeholders relevant to cleanup projects, provide support for execution of cleanup projects, perform detailed environmental research, identify strategic properties, and identify geographic-based incentives for cleanup and remediation.</p>	8/1/2015	1/31/2017	Request for Proposal	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT557	Systems Integrator services for Release 2 of the Municipal ID system. The SI will provide application development and support that will include developing enhancements and improvements to allow clients to initiate the application process on-line and track their applications as they proceed through the review process.	9/1/2015	9/1/2017	Task Order	1	None	0
FY16NDoITT558	Managed Wi-Fi system that includes high-speed Internet connectivity to residential and community areas within the City of New York. The system will need to be safeguarded for user privacy and be in compliance with Wireless Spectrum and provisions of Internet Service regulations. The scope will include but not be limited to the planning and design of the system, installation and configuration of all equipment, provisioning, monitoring, incident handling, help desk support, and training of both city staff and community residents.	9/1/2015	8/31/2018	Demonstration Project	1	None	0
FY16NDoITT559	Ops seeks services of a Quality Control (QC) vendor to provide Requirements Analysis, Application Solutioning and Strategic Planning to support the City's planned Intelligent Services Platform (ISP). The ISP will integrate multiple sources of longitudinal program data from the City's health and human services domain in a secure environment to support data-driven initiatives that build better opportunities and outcomes for the citizens of New York. The ISP will maximize the use of existing infrastructure and applications that the City has already invested in to support data integration, big data analytics and business intelligence to create a new client-centered data platform.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT560	Microsoft Enterprise Licensing Agreement analysis services needed to support analysis, reconciliation, optimization, and strategy development	7/1/2015	6/30/2016	Negotiated Acquisition	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT561	Microsoft Enterprise Licensing Agreement analysis services needed to support analysis, reconciliation, optimization, and strategy development through Quality Control Class1	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT562	Multi year Maintenance agreement to support services for units, models, and serials of Riverbed components.	7/1/2015	6/30/2018	Intergovernmental	1	None	0
FY16NDoITT563	Microsoft Support Services	7/1/2015	6/30/2017	Task Order	1	None	0
FY16NDoITT564	Maintenance and Technical service for Software AG products Software Upgrade	1/1/2016	12/31/2018	Sole Source	1	None	0
FY16NDoITT565	ECTP Integration Engineer/ Architect	11/1/2015	10/31/2016	Task Order	2	None	0
FY16NDoITT566	ECTP Solutions Development Environment Lead	11/1/2015	10/31/2016	Task Order	2	None	0
FY16NDoITT567	ECTP Radio Engineer	8/1/2015	7/31/2016	Task Order	1	None	0
FY16NDoITT568	ECTP Radio Engineer	1/1/2016	12/31/2016	Task Order	3	None	0
FY16NDoITT569	ECTP Systems Engineer	1/1/2016	12/31/2016	Task Order	3	None	0
FY16NDoITT570	ECTP Solutions Development Environment Application Engineer	1/1/2016	12/31/2016	Task Order	3	None	0
FY16NDoITT571	ECTP Console Fit Out Project Manager/ Lead	8/1/2015	7/31/2016	Task Order	1	None	0

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT572	NYC Business R4 Senior Java Developer- Participate in the development of system design. Communicate risks and issues to the Development Lead. Develop components and for complex features. Coding and designing application. Assists in production deployments and with detecting a fixing defects	7/1/2015	6/30/2016	Task Order	1	Development Lead, Senior Developer	7
FY16NDoITT573	NYC Business R4 Senior Java Developer- Participate in the development of system design. Communicate risks and issues to the Development Lead. Develop components and for complex features. Coding and designing application. Assists in production deployments and with detecting a fixing defects	7/1/2015	6/30/2016	Task Order	1	Development Lead, Senior Developer	7
FY16NDoITT574	CityShare Re-Arch Linux Build Engineer- Architect, design, and deploy infrastructure platforms in support of the re-architecture. Manager. Architect, build, and monitor highly available, secure UNIX environments. Perform project management and supervision for UNIX infrastructure. Manage, design, and implement, disaster recovery solutions. Oversee server sizing and capacity planning, instalation, setup and configuration. Create project work plans defining technical task and estimating resource requirements. Interface with technical teams to determine infrastructure requirements, develop new applications, and add capabilities to new ones. Install and maintain various SUN and HP equipment. Perform system administration duties such as installations, configurations; trouble shooting, kernel tuning, user access administration, file system tuning, disk management, shell scripting, custom package creation.	7/1/2015	6/30/2016	Task Order	1	None	0
FY16NDoITT575	CityShare Re-Arch Database Administrator- work with the database team and teams of SUN engineers and administrators to design , build, upgrade and support the necessary Oracle infrastructure to meet the needs of DoITT and supported agencies.	7/1/2015	6/30/2016	Task Order	1	Oracle DBA	8
FY16NDoITT576	MOCJ Project Manager- manage project providing day to day supervision. Manage multiple subprojects and or technical workstreams with interdependent milestone target dates. Facilitate requirements gathering. Report to program leadership and stakeholders. Documenting risk and issues. and establishing communication plans	7/1/2015	6/30/2016	Task Order	1	Project Manager, Senior Project Manaer	13

New Procurements DoITT

Plan ID #	Description of Services to be Procured	Anticipated Contract Info				Similar Agency Roles	
		Contract Start	Contract End	Procurement Method	Fiscal Quarter	Job Titles	Headcount
FY16NDoITT577	Managed Wi-Fi system that includes high-speed Internet connectivity to residential and community areas within the City of New York. The system will need to be safeguarded for user privacy and be in compliance with Wireless Spectrum and provisions of Internet Service regulations. The scope will include but not be limited to the planning and design of the system, installation and configuration of all equipment, provisioning, monitoring, incident handling, help desk support, and training of both city staff and community residents.	9/1/2015	8/31/2018	Demonstration Project	1	None	0
FY16NDoITT578	Work force scheduling professional services for implementation, upgrades, licenses, and maintenance which includes a technical account manager for FDNY and NYPD at PSAC1 and PSAC2	9/1/2015	8/31/2020	Intergovernmental	1	None	0
FY16NDoITT579	Work force scheduling professional services for implementation, upgrades, licenses, and maintenance which includes a technical account manager for FDNY and NYPD at PSAC1 and PSAC2	9/1/2015	8/31/2020	Request for Proposal	1	None	0
FY16NDoITT580	Work force scheduling professional services for implementation, upgrades, licenses, and maintenance which includes a technical account manager for FDNY and NYPD at PSAC1 and PSAC2	9/1/2015	8/31/2020	Negotiated Acquisition	1	None	0
FY16NDoITT581	Work force scheduling professional services for implementation, upgrades, licenses, and maintenance which includes a technical account manager for FDNY and NYPD at PSAC1 and PSAC2	9/1/2015	8/31/2020	Sole Source	1	None	0
FY16NDoITT582	Fire I Security Professional Services	8/1/2015	7/31/2016	Intergovernmental	1	None	0

## Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT467	DOITT	CTG INC	Telecomm Contracting Negotiations Support & PM/QA Services	MULTIPLE AWARDS	CONSULTANT	6/30/2016	Amendment Extension	none	7/1/2016	6/30/2017	continuation of service	None	0
FY16RDOITT468	DOITT	NEW YORK STATE TECHNOLOGY ENTERPRISE	Project Mgt. & QA for the Citywide Mobile Wireless Network	INTERGOVERNMENTAL PROCUREMENT	CONSULTANT	6/30/2016	Renewal	none	7/1/2016	6/30/2017	continuation of service	None	0
FY16RDOITT483	DOITT	IPLOGIC INC	Provides highly discounted CISCO support to city agencies Five Year Citywide Contract For CISCO	INTERGOVERNMENTAL PROCUREMENT	REQUIREMENTS CONTRACT	6/30/2016	Amendment Extension	none	7/1/2015	6/30/2016	continuation of service	None	0
FY16RDOITT484	DOITT	NEW YORK STATE TECHNOLOGY ENTERPRISE	Integration Support Services for CityNet Upgrade	INTERGOVERNMENTAL PROCUREMENT	CONSULTANT	12/31/2015	Amendment Extension	none	7/1/2015	6/30/2016	continuation of service	None	0
FY16RDOITT485	DOITT	LEVI, RAY & SHOUP, INC.	Software Licenses and Support/Maintenance Software	SOLE SOURCE	WORK/LABOR	6/30/2016	Renewal	none	7/1/2016	6/30/2020	continuation of service	None	0
FY16RDOITT489	DOITT	CA INC	Software and PS for implementation of PUMS Privileged User	INTERGOVERNMENTAL PROCUREMENT	OTHERS	6/29/2015	Renewal	None	6/30/2016	6/30/2017	continuation of service	None	0
FY16RDOITT492	DOITT	WEBHOUSE INC	Netapp hardware, software and support services	INTERGOVERNMENTAL PROCUREMENT	WORK/LABOR	7/5/2015	Amendment Extension	None	7/6/2015	7/5/2016	continuation of service	None	0
FY16RDOITT493	DOITT	VERIZON NEW YORK INC	Data Services for NYPD (Tariffs) VERIZON Data Services	PUBLIC UTILITY	PUBLIC UTILITY	9/30/2015	Amendment Extension	None	10/1/2015	9/30/2016	continuation of service	None	0
FY16RDOITT495	DOITT	KGB USA	Text Messaging Services for 311	REQUEST FOR PROPOSAL (RFP)	OTHERS	12/31/2015	Renewal	None	1/1/2016	12/31/2017	continuation of services	None	0
FY16RDOITT496	DOITT	ZIBA CONSTRUCTION	Removal of Public Pay Telephones	COMPETITIVE SEALED BIDDING	WORK/LABOR	1/14/2016	Amendment Extension	None	1/15/2016	1/14/2017	no renewal options	None	0
FY16RDOITT497	DOITT	MICROSOFT CORPORATION	Microsoft Premier Support Services	INTERGOVERNMENTAL PROCUREMENT	CONSULTANT	12/31/2015	Renewal	None	1/1/2016	12/31/2017	continuation of service	None	0
FY16RDOITT498	DOITT	FEDTEK INC	Webtrends Analytics and Consulting	INTERGOVERNMENTAL PROCUREMENT	CONSULTANT	6/29/2016	Amendment Extension	None	6/30/2016	10/20/2017	continuation of services	None	0
FY16RDOITT499	DOITT	CAMP DRESSER MCKEE & SMITH	Citywide GIS	REQUEST FOR PROPOSAL (RFP)	CONSULTANT	9/21/2015	Renewal	None	9/22/2015	9/21/2016	continuation of services	None	0
FY16RDOITT500	DOITT	APPLIED GEOGRAPHICS, INC	Citywide GIS	REQUEST FOR PROPOSAL (RFP)	CONSULTANT	9/21/2015	Renewal	None	9/22/2015	9/21/2016	continuation of services	None	0
FY16RDOITT501	DOITT	CRITIGEN LLC	Citywide GIS	REQUEST FOR PROPOSAL (RFP)	CONSULTANT	9/21/2015	Renewal	None	9/22/2015	9/21/2016	continuation of services	None	0
FY16RDOITT502	DOITT	GANNETT FLEMING, INC.	Citywide GIS	REQUEST FOR PROPOSAL (RFP)	CONSULTANT	9/21/2015	Renewal	None	9/22/2015	9/21/2016	continuation of services	None	0
FY16RDOITT504	DOITT	PSI INTERNATIONAL INC	ITCS NEGOTIATED ACQUISITION - EMP3 SENIOR EXCHANGE ENGINEER	MULTIPLE AWARDS	CONSULTANT	7/5/2015	Renewal	None	7/6/2015	12/31/2015	continuation of services	Senior Exchange	4
FY16RDOITT505	DOITT	COMSYS INFORMATION TECHNOLOGY SERVICES, LLC	ITCS NEGOTIATED ACQUISITION NYC Recovery Office Desktop	MULTIPLE AWARDS	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2015	continuation of service	None	0
FY16RDOITT507	DOITT	SHI INTERNATIONAL CORP	SHI International-Mazu Support Services	INTERGOVERNMENTAL PROCUREMENT	WORK/LABOR	4/9/2016	Amendment Extension	None	4/10/2016	4/9/2017	continuation of services	None	0

## Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT510	DOITT	TELESECTOR RESOURCES GROUP INC A VERIZON SERVICES GROUP	Telesector Renewal # 2 Voice & Data Services	RENEWAL OF CONTRACT	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT511	DOITT	DMK Partnership LLC	Contract Assignment and Maintenance Renewal Increase CT	ASSIGNMENT	WORK/LABOR	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	None	0
FY16RDOITT514	DOITT	KING TELESERVICES LLC	King Teleservices Renewal #2 311 Call Intake Services	RENEWAL OF CONTRACT	CONSULTANT	2/28/2016	Amendment Extension	None	3/1/2016	2/28/2017	continuation of service	Account Executive, Call Center Rep. Team	311
FY16RDOITT516	DOITT	ALLEN SYSTEMS GROUP INC	Software License Upgrade ASG Renewal Contract	RENEWAL OF CONTRACT	WORK/LABOR	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	None	0
FY16RDOITT524	DOITT	KFORCE INC KFORCE PROFESSIONAL STAFFING	ITCS Negotiated Acquisition NYC House Case Management System (HCMS) Microsoft Dynamic Specialist- Design and develop new features and enhanced functionality for a mission critical case management system that supports multiple NYC agencies.. <ul style="list-style-type: none"> <li>• Design entities, relationships, forms, workflows, views and reports in MS dynamics.</li> <li>• Custom programming to accommodate client requests.</li> <li>• Effectively communicate with management, finding optimal solutions to open issues quickly.</li> <li>• Create technical design documentation.</li> <li>• Participate in code implementation</li> <li>• Work closely with project manager and business analyst to</li> </ul>	MULTIPLE AWARDS	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	Continuity of services	None	0

### Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT526	DOITT	GCOM SOFTWARE INC	<p>Housing Recovery Office (HRO) DataShare Developer-Work closely under the direction of the Project Manager and Technology manager with stakeholders from DoITT, the Mayor's Office and other city agencies including managers, line employees, and IT staff.</p> <ul style="list-style-type: none"> <li>• Responsible for implementing systems (data exchanges) in line with business goals, objectives and technical requirements.</li> <li>• Should be able to understand and follow the technical design documents and update them, if needed, during the development phase.</li> <li>• Execute development plans and revise as appropriate to meet changing needs and requirements.</li> <li>• Modify existing programs to confirm to system changes or to make improvements in the existing program.</li> <li>• Write and maintain documentation to describe program development, logic, coding, testing</li> </ul>	MULTIPLE AWARDS	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	Continuity of services	None	0

# Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT527	DOITT	GCOM SOFTWARE INC	NYC Houses Case Management Services (HCMS) SENIOR MS ENGINEER- Responsible for architecting, building and maintaining the infrastructure (operating system, software) for the Case Management System. The case management system is hosted on Microsoft Azure and will use Microsoft Dynamics 2011, MS SharePoint 2011, and Scribe Online (for integration). • There will be 4 different environments to support (Dev, QA, Pre production and production). Will be working closely with Microsoft and the DoITT infrastructure, and IT Security team to make sure	MULTIPLE AWARDS	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	Continuity of services	None	0
FY16RDOITT528	DOITT	LAW MANAGER INC.	Software Maintenance/Support Law Manager Office of Labor Relations (OLR)	MULTIPLE AWARDS	OTHERS	10/30/2015	Amendment Extension	None	10/31/2015	10/30/2016	Continuity of services	None	0
FY16RDOITT529	DOITT	GCOM SOFTWARE INC	ITCS NEGOTIATED ACQUISITION 2 - Department of Homeland Services (DHS) SECURITY ENGINEER	MULTIPLE AWARDS	CONSULTANT	11/29/2015	Amendment Extension	None	11/30/2015	11/29/2016	continuation of service	None	0
FY16RDOITT530	DOITT	PSI INTERNATIONAL INC	ITCS NEGOTIATED ACQUISITION 2 - Pubic Key Infrastructure (PKI)	MULTIPLE AWARDS	CONSULTANT	6/7/2015	Amendment Extension	None	6/8/2015	6/7/2016	continuation of services	None	0
FY16RDOITT533	DOITT	INTERNATIONAL BUSINESS MACHINES CORP	FY15 IBM Pasport Advantage (PPA) Software Support	INTERGOVERNMENTAL PROCUREMENT	REQUIREMENTS-SERVICES	6/30/2015	Renewal	None	7/1/2015	6/30/2016	continuation of service	None	0

## Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT535	DOITT	HEWLETT-PACKARD COMPANY	Network Monitoring Security System across CityNet Sites	INTERGOVERNMENTAL PROCUREMENT	WORK/LABOR	1/31/2016	Amendment Extension	None	2/1/2016	1/31/2017	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order;	TBD
FY16RDOITT536	DOITT	TRIGYN TECHNOLOGIES INC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order;	TBD
FY16RDOITT537	DOITT	UNIVERSAL TECHNOLOGIES, LLC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order;	TBD

# Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT538	DOITT	GCOM SOFTWARE INC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/3/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

# Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT539	DOITT	KFORCE INC KFORCE PROFESSIONAL STAFFING	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

### Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT540	DOITT	CURRIER MCCABE & ASSOCIATES INC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

### Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT541	DOITT	PRUTECH SOLUTIONS, INC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

### Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT542	DOITT	COMSYS INFORMATION TECHNOLOGY SERVICES, LLC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

### Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT543	DOITT	COMPUTER TASK GROUP INC.	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

# Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT544	DOITT	PSI INTERNATIONAL INC	ITCS NEG EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD

# Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT545	DOITT	RANGAM CONSULTANTS INC	CITYWIDE STANDBY INFORMATION TECH. AND TELECOM. CONSULTING ITCS NEG NA EXT	NEG ACQUISITION EXTN and DOE NEGOTIATED SERVICES EXTN	CONSULTANT	6/30/2015	Amendment Extension	None	7/1/2015	6/30/2016	continuation of service	This is a task order contract that does not simultaneously result in the award of a first task order; therefore, this information will be determined in conjunction with the issuance of each task order pursuant to this contract	TBD
FY16RDOITT546	DOITT	COMSYS INFORMATION TECHNOLOGY SERVICES, LLC	ITCS NEGOTIATED ACQUISITION 2 - CAP MICROSOFT SERVICE EXPERT	MULTIPLE AWARDS	CONSULTANT	7/10/2015	Amendment Extension	None	7/11/2015	7/10/2016	continuation of service	None	0
FY16RDOITT547	DOITT	GARTNER INC	ONE YEAR SUBSCRIPTION FOR GARTNER ADVISORY SERVICES INFORMATION ADVISORY SERVICES	MULTIPLE AWARDS	CONSULTANT	6/30/2015	Renewal	None	7/1/2015	6/30/2016	continuation of service	None	0
FY16RDOITT549	DOITT	GCOM SOFTWARE INC	ITCS NEGOTIATED ACQUISITION 2 - EEBR STORAGE/BACKUP ENGINEER	MULTIPLE AWARDS	CONSULTANT	6/23/2015	Amendment Extension	None	6/24/2015	1/2/2015	continuation of service	Enterprise Storage (SAN/NAS) Engineer	5
FY16RDOITT550	DOITT	COMSYS INFORMATION TECHNOLOGY SERVICES, LLC	ITCS NEGOTIATED ACQUISITION 3- REMEDY UPGRADE PROJECT MANAGER	MULTIPLE AWARDS	CONSULTANT	2/3/2016	Amendment Extension	None	2/4/2016	2/3/2017	continuation of service	None	0
FY16RDOITT552	DOITT	KFORCE INC KFORCE PROFESSIONAL STAFFING	ITCS NEGOTIATED ACQUISITION 2- DHS CYBERSEC. SECURITY ENGINEER	MULTIPLE AWARDS	CONSULTANT	8/31/2015	Amendment Extension	None	9/1/2015	8/30/2016	continuation of service	None	0

### Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT553	DoITT	COMSYS INFORMATION TECHNOLOGY SERVICES, LLC	MOCS APT Senior Documentum Developer	MULTIPLE AWARDS	CONSULTANT	8/16/2015	Amendment Extension	None	8/17/2015	8/16/2016	Ongoing project work until City position is filled	None	0
FY16RDOITT554	DoITT	LAW MANAGER INC.	Task Order Number 0571-002A CaseMatters Internet Intake Implementation Project/Program Mgr. Services Direct management of vendor resources. Program/project management with specific experience in implementing the LawManager software or similar COTS packages in a highly scalable centrally hosted environment. Senior Consultant Services Designing, documenting and implementing application, technical and security architectures for interfacing and exchanging data with the LawManager application. Programmer/Analyst services Java, IBM MQ, and IBM Message Broker	INTERGOVERNMENTAL PROCUREMENT	Task Order	3/8/2012	Amendment Extension	None	3/9/2015	12/31/2015	continuation of service	None	0

## Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT555	DoITT	GCOM SOFTWARE INC	NYCB R4 / SB1 Content Strategist / User Experience Designer: TO # 5182-3-858-7062A <ul style="list-style-type: none"> <li>Identify, verify and collect content according to project specifications, legal requirements and user needs</li> <li>Establish and communicate content retrieval, publishing and organization methods, and implementation strategies</li> <li>Define content units and relationships</li> <li>Deliver relevant content according to technical specifications and project timelines</li> <li>Prototype and user-test content organization, language, magnitude and accessibility</li> <li>Assess and develop the UX solutions related to integration and other centralized enterprise functionality, and create the following corresponding deliverables: Interaction Flows, Wireframes, Look &amp; Feel/production design, Functional specifications, Content Inventory</li> </ul>	MULTIPLE AWARDS	CONSULTANT	7/9/2015	Amendment Extension	None	7/10/2015	6/30/2017	continuation of service	UX Design Manager, UX Design Lead	2
FY16RDOITT559	DOITT	GCOM Software	ECTP Business Analyst (3-858-1911)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	Business analysts	2
FY16RDOITT564	DOITT	COMSYS	ECTP Sr. Telephony SME (3-858-1783)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT565	DOITT	COMSYS	ECTP- E911 SME -Project- 3-858-2845	MULTIPLE AWARDS	CONSULTANT	3/29/2016	Amendment Extension	None	3/30/2016	3/29/2017	continuation of service	Telephony PM	1
FY16RDOITT566	DOITT	COMSYS	ECTP-e911 SME Integration- 3-858-2846	MULTIPLE AWARDS	CONSULTANT	3/29/2016	Amendment Extension	None	3/30/2016	3/29/2017	continuation of service	Telephony PM	1
FY16RDOITT567	DOITT	COMSYS	ECTP- FDCAD GIS CT SME- 3-858-2847	MULTIPLE AWARDS	CONSULTANT	4/10/2016	Amendment Extension	None	4/11/2016	4/10/2017	continuation of service	FDCAD / GIS PM	1
FY16RDOITT569	DOITT	COMSYS	ECTP- Systems Integration Architect- 3-858-2852	MULTIPLE AWARDS	CONSULTANT	3/27/2016	Amendment Extension	None	3/28/2016	3/27/2017	continuation of service	None	0

## Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT570	DOITT	COMSYS	ECTP Network Engineer (3-858-2848)	MULTIPLE AWARDS	CONSULTANT	3/20/2016	Amendment Extension	None	3/21/2016	3/20/2017	continuation of service	None	0
FY16RDOITT572	DOITT	GCOM	ECTP Network SME- 3-858-2850	MULTIPLE AWARDS	CONSULTANT	3/27/2016	Amendment Extension	None	3/28/2016	3/27/2017	continuation of service	None	0
FY16RDOITT573	DOITT	COMSYS	ECTP Infrastructure Integration Architect SME- (3-858-1412)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT574	DOITT	COMSYS	ECTP Sr. Network Architect (3-858-1409)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT579	DOITT	COMSYS	ECTP FDNY/ EMD PSAP Ops SME-(3-858-2155)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT580	DOITT	COMSYS	ECTP Radio SME (3-858-2157)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT581	DOITT	GCOM	ECTP Public Safety IT Systems Integration SME (3-858-1976)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT582	DOITT	PSI	ECTP Public Safety Computer Aided Dispatch (CAD) / Unified Call Taking (UCT) SME (3-858-1411)	MULTIPLE AWARDS	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	12/31/2016	continuation of service	None	0
FY16RDOITT584	DOITT	Comsys	ECTP Next Gen 911 Lead	MULTIPLE AWARDS	CONSULTANT	2/22/2016	Amendment Extension	None	2/23/2016	6/30/2016	continuation of service	None	0
FY16RDOITT587	DOITT	KFORCE INC KFORCE PROFESSIONAL STAFFING	NYPD Network Specialist/3-858-2562*	MULTIPLE AWARDS	CONSULTANT	9/11/2015	Amendment Extension	None	9/12/2015	9/11/2016	continuation of service	None	0
FY16RDOITT588	DOITT	GCOM SOFTWARE INC	NYPD Network Specialist/3-858-2559*	MULTIPLE AWARDS	CONSULTANT	9/16/2015	Amendment Extension	None	9/17/2015	3/16/2016	continuation of service	Network Engineer	3
FY16RDOITT589	DOITT	PSI INTERNATIONAL INC	NYPD Project Manager3-858-2773*	MULTIPLE AWARDS	CONSULTANT	10/9/2015	Amendment Extension	None	10/10/2015	4/11/2016	continuation of service	Infrastructure Project Manager	2
FY16RDOITT590	DOITT	PSI INTERNATIONAL INC	NYPD Security Engineer/3-858-2763*	MULTIPLE AWARDS	CONSULTANT	10/1/2015	Amendment Extension	None	10/2/2015	4/1/2016	continuation of service	None	0
FY16RDOITT591	DOITT	GCOM SOFTWARE INC	NYPD SQL Database Specialist/3-858-2561*	MULTIPLE AWARDS	CONSULTANT	9/16/2015	Amendment Extension	None	9/17/2015	3/15/2016	continuation of service	SQL DBA	4
FY16RDOITT594	DOITT	GCOM SOFTWARE INC	NYPD Virtualization Engineer/3-858-2563*	MULTIPLE AWARDS	CONSULTANT	9/27/2015	Amendment Extension	None	9/28/2015	3/31/2016	continuation of service	Window Systems Engineer	3
FY16RDOITT597	DOITT	GIS Planimetrics Update	GIS Planimetrics Update	RENEWAL OF CONTRACT	Professional Services	10/7/2015	Amendment Extension	None	10/8/2015	6/30/2016	continuation of service	None	0
FY16RDOITT598	DOITT	Conduit Global	Text Messaging Services for 311	REQUEST FOR PROPOSAL (RFP)	OTHERS	12/31/2015	Renewal	None	1/1/2016	12/31/2017	continuation of service	None	0

## Renewals/ Extensions (Local Law 63 ONLY)

Plan ID #	Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles	
	Agency	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Headcount
FY16RDOITT600	DOITT	MICROSOFT CORPORATION	Microsoft Premier Support Services	INTERGOVERNMENTAL PROCUREMENT	CONSULTANT	12/31/2015	Amendment Extension	None	1/1/2016	6/30/2016	continuation of service	None	0

## New Procurements Added During the Fiscal Year

Agency: DOITT							
Plan ID #	Description of Services to be Procured	Anticipated Contract Info			Similar Agency Roles		Notice Posted to MOCS Website by
		Contract Start	Contract End	Procurement Method	Job Titles	Headcount	
DOITT	ECTP Sr. Telephony SME to provide subject matter expertise on aspects of E911 operations and to provide technical and telecommunications input in support of implementation and ongoing strategy in the public safety technology environment.	1/1/2016	12/31/2016	Task order	None	0	11/20/2015
DOITT	ECTP Systems Integration Architect to manage the development and communications of the integration strategy for the ECTP system	4/1/2016	3/31/2016	Task order	None	0	11/20/2015
DOITT	ECTP Infrastructure Data Architect to ensure the system design and architecture meet the core technology requirements of the ECTP program in the areas of networking, facilities, and infrastructure. Additionally, the role will manage and oversee ECTP technology projects ensuring adherence to best practices for public safety.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP FDNY PSAP Ops SME to provide Public Safety Communications subject matter expertise related to critical program areas for FDNY and EMD Operations including Radio, Dispatch Systems, CAD, and the integration of FDNY and EMD systems.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP Business Analyst to provide analysis and assessment of technical solutions for Public Safety. Identify, define, and document detailed function/non-functional requirements and use cases. Translate requirement and use cases into test procedures for SIT, SAT, and UAT with expected results for the solution, performance, and user acceptance testing.	4/1/2016	3/31/2017	Task Order	Business Analyst	6	11/20/2015
DOITT	ECTP Business Analyst to provide analysis and assessment of technical solutions for Public Safety. Identify, define, and document detailed function/non-functional requirements and use cases. Translate requirement and use cases into test procedures for SIT, SAT, and UAT with expected results for the solution, performance, and user acceptance testing.	4/1/2016	3/31/2017	Task Order	Business Analyst	6	11/20/2015
DOITT	Description of services sought: ECTP E911 Integration SME will provide ECTP leadership and management with actionable information regarding the planning, design, procurement, implementation and ongoing of an E9-1-1 telephony system covering both two Public Safety Answering Centers. This includes providing timelines and identifying the key decision points and critical dependencies that are necessary for the successful implementation of an E9-1-1 Telephony system	4/1/2016	3/31/2017	Task order	Telephony PM	1	11/20/2015
DOITT	ECTP Public Safety CAD/ UCL SME provide subject matter expertise related to Computer Aided Dispatch system design, architecture and implementation alternatives and functional considerations. Assist with GIS and mapping optimizations for the public safety environment, and advise on interface developments for CAD systems.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP Business Analyst to provide analysis and assessment of technical solutions for Public Safety. Identify, define, and document detailed function/non-functional requirements and use cases. Translate requirement and use cases into test procedures for SIT, SAT, and UAT with expected results for the solution, performance, and user acceptance testing.	1/1/2016	12/31/2016	Task Order	Business Analyst	6	11/20/2015

DOITT	ECTP NYPD and FDNY Radio SME to provide subject matter expertise for implementation of FDNY and NYPD radio at PSAC 2	1/1/2016	12/31/2016	Task order	None	0	11/20/2015
DOITT	ECTP Network Engineer to provide services related to Network device cabling and port assignments, network cabinet configuration and rack elevation diagrams, and documenting and updating Network related documents for PSAC2.	3/1/2016	2/28/2017	Task Order	Network Engineer	8	11/20/2015
DOITT	ECTP Sr. Network Architect to serves as a subject matter expert in relation to E911 operations, provide technical input to public safety operations, and interact with the NYPD and FDNY to facilitate technical resolution.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP Network SME to ensure the system design and architecture meet core technology requirements for the ECTP program	4/1/2016	3/31/2017	Task order	Network Engineer	8	11/20/2015
DOITT	ECTP Network SME to ensure the system design and architecture meet core technology requirements for the ECTP program.	4/1/2016	3/31/2017	Task order	Network Engineer	8	11/20/2015
DOITT	ECTP Business Analyst to provide analysis and assessment of technical solutions for Public Safety. Identify, define ,and document detailed function/non- functional requirements and uses cases. Translate requirement and use cases into test procedures for SIT, SAT, and UAT with expected results for the solution, performance, and user acceptance testing.	1/1/2016	12/31/2016	Task Order	Business Analyst	6	11/20/2015
DOITT	ECTP Public Safety IT Systems SME to review incidents associated with the production environment, monitor and report on performance an operational condition for Public safety systems and evaluate system efficiencies.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP E911 Project Management SME provide subject matter expertise and support to project lead in Telephony for the E911 work stream	4/1/2016	3/31/2017	Task Order	Telephony Project Manage	1	11/20/2015
DOITT	PSAC Text to 911 SME services to include delivering a Roadmap that must identify and document the steps and activities required to assess, plan, design, test, implement and maintain a comprehensive Text To 911 system, covering both Public Safety Answering Centers. This includes providing high level timelines and identifying the key decision points and critical dependencies that are necessary for the successful implementation of a Text To 9-1-1 system	1/1/2016	12/31/2016	Task order	None	0	11/20/2015
DOITT	Public Safety Answering Center (PSAC) Next Generation 911 SME for Emergency Communications Transformation Program-services to include delivering a roadmap that must identify and document the steps and activities required to assess, plan, design, test, implement and maintain a comprehensive 911 system, covering both two Public Safety Answering Centers. This includes providing high level timelines and identifying the key decision points and critical dependencies that are necessary for the successful implementation of a NG9-1-1 system.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP CAD GIS CI Engineer to research and evaluate Computer Aided Dispatch communications software and related solutions for the FDNY. Review and oversee the implementation of vendor developed system and product diagrams, documents, test plans and results to ensure the design and delivery of a sound CAD system that meets City needs.	4/1/2016	3/31/2017	Task Order	None	0	11/20/2015
DOITT	ECTP Net Scout Engineer to provide requirements gathering, design and implementation tasks related to successfully building a complex E911 monitoring system	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP Remedy PM SME to project management and subject matter expertise related to Remedy upgrades and implementation.	1/1/2016	12/31/2016	Task Order	None	0	11/20/2015
DOITT	ECTP Monitoring Technical PM to provide technical project management services related to the successful design and build of a e911 monitoring system	1/1/2016	12/31/2016	Task order	None	0	11/20/2015

DOITT	Systems Integrator or related professional services for the ECTP in support of design, build, and implementation of several work streams for the program including; Networks, Logging and Recording, E911, CAD, Radio, Workforce Scheduling. Roles to include Subject Matter Experts, Engineers, Business Analyst, Integration Architects, E911 SME's, IT Security Specialist, and other consultants to provide Public Safety IT expertise.	1/1/2016	12/31/2017	Task Order	None	0	11/20/2015
DOITT	Systems Integrator or related professional services in Support of Public Safety Technology Refresh in support of several work streams for the program including; Networks, Logging and Recording, E911, Radio. Roles to include Subject Matter Experts, Engineers, Business Analyst, Integration Architects, E911 SME's, IT Security Specialist,, and other consultants to provide Public Safety IT expertise.	1/1/2016	12/31/2018	Task Order	Network Engineer, Telephony PM. Business Analyst, Radio Engineer	16	11/20/2015
DOITT	Development, Enhancement and Maintenance of the Build it Back CMS - Professional services are required to develop additional modules in Dynamics CRM, make enhancements to existing features, and perform maintenance of the system, including bug fixes. Additional development is needed to complete new modules that are needed to support new high priority programmatic initiatives, with a focus on post-construction activities including warranty, recapture and subrogation, auditing, financial closeout and record archiving.	1/1/2016	6/30/2019	Task order	Project Manager, Business	30	11/20/2015
DOITT	Data Integration and Exchange -Professional services are required to develop new data exchanges with private and public entities, and maintain existing exchanges. Depending on the business need and the technology capability of the other party, data exchange and integration projects may be unidirectional, bidirectional and utilize a variety of formats such as text files and xml. This project includes enhancement and maintenance of HRO reporting databases, business intelligence portal and data repositories. This work will fulfill the information technology needs of the Build it Back program as homes complete construction, followed by additional data integration needs due to financial activities associated with recapture and subrogation, ICC (Increased Cost of Compliance) claims, and fulfillment of CDBG-DR reporting requirements. Infrastructure professional services are needed for new infrastructure initiatives within the Microsoft Azure hosting environment utilized by HRO, such as a full IT security audit (including ethical hacking), core software upgrades, and reengineering the MS SharePoint architecture. In addition, as part of the Build it Back program close out process, the production CMS applications and associated components will need to be migrated to a reduced footprint in a city-specified permanent location. Maintenance will be required, including server administration and patching, system performance monitoring, and maintenance of local desktops and IT infrastructure	1/1/2016	6/30/2019	Task Order	Data Integration Business Analyst, Data Integration QA Analyst, Integration and Reporting Developer, QA Analyst	18	11/20/2015
DOITT	IT Security Specialist for PSAC Refresh to provide subject matter expertise as it relates to IT Security, evaluate the current technology in PSAC and develop a strategy to upgrade that technology to that of PSAC 2	1/1/2016	6/30/2019	task order	Senior QA	4	11/20/2015
DOITT	IT Security Specialist for PSAC Refresh to provide subject matter expertise as it relates to IT Security, evaluate the current technology in PSAC and develop a strategy to upgrade that technology to that of PSAC 2	1/1/2016	12/31/2016	Task order	None	0	11/20/2015
DOITT	IT Security Specialist for PSAC Refresh to provide subject matter expertise as it relates to IT Security, evaluate the current technology in PSAC and develop a strategy to upgrade that technology to that of PSAC 2	1/1/2016	12/31/2016	Task order	None	0	11/20/2015

DOITT	Grant Tracking System (GTS), a technology system that can address the needs of the Homeland Security Grant Tracking processes. The system must fully meet the functional requirements of the current system in place as well as address the new requirements and enhancements that we have received from our user community. These requirements include improving the current reporting abilities, and provide better user experience overall through an intuitive user web interface and easily adaptive screen experience. The current GTS system has been operational in a web platform as well as a on a Windows Mobile platform using Motorola MC-50 devices. The new GTS will improve and enhance the user experience and the mobile apps have to be device neutral and fully functional on iOS, Android, and Windows Mobile platforms.	1/1/2016	12/31/2016	Intergovernmental	none	0	11/20/2015
DOITT	Grant Tracking System (GTS), a technology system that can address the needs of the Homeland Security Grant Tracking processes. The system must fully meet the functional requirements of the current system in place as well as address the new requirements and enhancements that we have received from our user community. These requirements include improving the current reporting abilities, and provide better user experience overall through an intuitive user web interface and easily adaptive screen experience. The current GTS system has been operational in a web platform as well as a on a Windows Mobile platform using Motorola MC-50 devices. The new GTS will improve and enhance the user experience and the mobile apps have to be device neutral and fully functional on iOS, Android, and Windows Mobile platforms.	1/1/2016	12/31/2016	Request for proposal	None	0	11/20/2015
DOITT	Grant Tracking System (GTS), a technology system that can address the needs of the Homeland Security Grant Tracking processes. The system must fully meet the functional requirements of the current system in place as well as address the new requirements and enhancements that we have received from our user community. These requirements include improving the current reporting abilities, and provide better user experience overall through an intuitive user web interface and easily adaptive screen experience. The current GTS system has been operational in a web platform as well as a on a Windows Mobile platform using Motorola MC-50 devices. The new GTS will improve and enhance the user experience and the mobile apps have to be device neutral and fully functional on iOS, Android, and Windows Mobile platforms.	1/1/2016	12/31/2016	Task order	None	0	11/20/2015
DOITT	HIPAA Compliance Analysts – work with DoITT and partner agencies to assess policies, procedures and compliance with data security and HIPAA regulations. Perform analyzing, monitoring, auditing and reporting activities to ensure compliance with HIPAA policies and requirements for the information security.	2/1/2016	12/31/2017	Task order	none	0	12/16/2015
DOITT	<b>F5 Equipment Support and Maintenance Services</b>	1/30/2015	9/22/2018	Intergovernmental	none	0	12/16/2015
DOITT	Equipment Maintenance and Support Services	1/1/2016	6/30/2016	Task Order	none	0	12/16/2015
DOITT	Network Monitoring Services	6/1/2016	5/30/2021	Intergovernmental	none	0	12/16/2015

DOITT	<p>911 IT Security Engineer for Public Safety Answering Center (PSAC) services to include but not be limited to working with project team to disseminate the Security policies established for the program. Work with agency technical resources to gather requirements for Remote access and IT security areas. Coordinating with PSAC integration team on various work stream security requirements and provide solutions. Creating remote access design with two factor authentication. Identifying and documenting the integration requirements. Security Event and Incident Management (SEIM) solution with various security products. Coordinating with stakeholders to identify business impact and data classification of assets. Overall project coordination of the various security vendor tasks that are part of the program. Implementing customized configurations and rules in environments. Produce design documents.</p>	4/1/2016	6/30/2017	task order	None	0	1/29/2016
DOITT	<p>Public Safety Answering Center (PSAC) Next Generation 911 services to include delivering a roadmap that must identify and document the steps and activities required to assess, plan, design, test, implement and maintain a comprehensive 911 system, covering both two Public Safety Answering Centers. This includes providing high level timelines and identifying the key decision points and critical dependencies that are necessary for the successful implementation of a NG9-1-1 system.</p>	4/1/2016	6/30/2017	task order	None	0	1/29/2016
DOITT	<p>PSAC Text to 911-services to include delivering a Roadmap that must identify and document the steps and activities required to assess, plan, design, test, implement and maintain a comprehensive Text To 911 system, covering both Public Safety Answering Centers. This includes providing high level timelines and identifying the key decision points and critical dependencies that are necessary for the successful implementation of a Text To 9-1-1 system.</p>	4/1/2016	6/30/2017	task order	None	0	1/29/2016

## Renewals/Extensions Added During the Fiscal Year

Expiring Contract Info						Renewal or Extension Info					Similar Agency Roles		Notice Posted to MOCS Website by
Agcy	Vendor	Description	Award Method	Contract Type	End Date	R/E Method	Modifications to Scope (if any)	New Start Date	New End Date	Reason	Job Titles	Head-count	
DOITT	IBM	IBM Mainframe Upgrade	Sole Source	work/labor	12/31/2015	Extension	none	1/1/2016	12/31/2016	Required for continuity in service	none	0	12/16/2015
DOITT	IBM	IBM Mainframe Upgrade	Sole Source	work/labor	12/31/2015	Extension	none	1/1/2016	12/31/2016	Required for continuity in service	none	0	12/16/2015
DOITT	AT&T CORP	Voice and Data Telecommunication Services	RFP	CT1	5/19/2016	Extension	none	5/20/2016	5/19/2017	Required for continuity in service	none	0	3/4/2016