



NEW YORK CITY DEPARTMENT OF CORRECTION
Cynthia Brann, Commissioner
Ava B. Rice, Assistant Commissioner
Contracts and Procurement
Agency Chief Contracting Officer
75-20 Astoria Boulevard, Suite 160
East Elmhurst, NY 11370
Office: 718 546-0690
Fax: 718 278-6205

November 30, 2020

ADDENDUM # 3 to PIN 072202002CPD
Steam Tunnel System Rehabilitation

Dear Prospective Bidder:

Pursuant to §3-02(i) of the Procurement Policy Board (PPB) Rules, the Department of Correction (DOC) is issuing Addendum # 3 to the solicitation for the services referenced above.

Please be advised of the following clarifications:

BID DUE DATE POSTPONED

- We apologize for the extended delay in sending the Questions and Answers (Q&A) to you. The answers are still being compiled. **The December 4, 2020 due date is therefore, postponed.**
- **THE NEW DUE DATE JANUARY 6, 2021.**

We do appreciate your patience.

Please sign below in acknowledgment of this addendum and submit this addendum with your bid. **Failure to do so may deem your bid non-responsive.**

All other aspects and requirements of the bid remain unchanged.

Thank you.

Agency Chief Contracting Officer

(See Next Page)

I acknowledge receipt of this addendum.

Bidder/Company Name (Print)

Authorized Representative (Print Name)

Authorized Representative (Signature) Date